NO.	MATERIAL + SIZE	GOL	SAT	RAB SKK 2021	RAB HSS 2020	KETERANGAN
A	ALAT PENGUKUR DAN PEMBATAS					
1	KWH MPB; 1P;230V;5(60)A;1;2W	MDU-KD	Bh	239,640	239,640	KHS SCM 2018
2	KWH MPB; 3P; 4W; 230/400 V; 5(80) A; Class 1	HDW	Bh	1,719,200	1,719,200	
3	KWH Elektronik; 1P; 2W; 230 V; 5(40) A; kls 1 (combo); register drum	MDU-KD	Bh	188,950	188,950	KHS JTY 2018
4	KWH Elektronik; 1P; 2W; 230 V; 5(100) A; kls 1 termasuk modem	MDU-KD	Bh	1,490,000	1,490,000	KHS JTY 2019
5	KWH Elektronik; 3P; 4W; 57.7-100V/220-400V; 5 A; kls 0.2 (meter	MDU-KD	Bh	16,495,000	16,495,000	KHS SCM 2020
6	KWH Elektronik; 3P; 4W; 220/380V; 5(80) A; kls 1 (Pengukuran	MDU-KD	Bh	1,305,430	1,305,430	KHS SCM 2018
7	KWH Elektronik; 3P; 4W; 57.7-100V/220-400V; 5(10) A; kls 0.5	MDU-KD	Bh	1,424,430	1,424,430	KHS SCM 2018
8	KWH Elektronik; 3P; 4W; 220/380V; 5(10); kls 1 (Pengukuran Tidak	MDU-KD	Bh	1,363,430	1,363,430	KHS SCM 2018
9	Modem 3G/4G	HDW	Unit	1,000,000	1,000,000	KHS JTY 2018
10	MCB 1 Fasa 2 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
11	MCB 1 Fasa 4 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
12	MCB 1 Fasa 6 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
13	MCB 1 Fasa 10 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
14	MCB 1 Fasa 16 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
15	MCB 1 Fasa 20 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
16	MCB 1 Fasa 25 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
17	MCB 1 Fasa 35 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
18	MCB 1 Fasa 50 A	MDU-KD	Bh	30,650	30,650	KHS SCM 2018
19	MCB 3 Fasa 10 A	MDU-KD	Bh	131,950	131,950	KHS SCM 2018
20	MCB 3 Fasa 16 A	MDU-KD	Bh	131,950	131,950	KHS SCM 2018
21	MCB 3 Fasa 20 A	MDU-KD	Bh	131,950	131,950	KHS SCM 2018
22	MCB 3 Fasa 25 A	MDU-KD	Bh	131,950	131,950	KHS SCM 2018
23	MCB 3 Fasa 35 A	MDU-KD	Bh	131,950	131,950	KHS SCM 2018
24	MCCB 1 Fasa 40 A	HDW	Bh	723,500	723,500	
25	MCCB 1 Fasa 63 A	HDW	Bh	723,500	723,500	
26	MCCB 1 Fasa 80 A	HDW	Bh	757,500	757,500	
27	MCCB 1 Fasa 100 A	HDW	Bh	757,500	757,500	
28	CT TR ; Burden 5 VA; 50/5 A - 300/5 A Class 0.5s	HDW	Bh	545,000	545,000	
29	CT TR ; Burden 5 VA; 100/5 A Class 0.5s	HDW	Bh	545,000	545,000	
30	CT TM Indoor Tipe Blok 10/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
31	CT TM Indoor Tipe Blok 15/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
32	CT TM Indoor Tipe Blok 20/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
33	CT TM Indoor Tipe Blok 30/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
34	CT TM Indoor Tipe Blok 40/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
35	CT TM Indoor Tipe Blok 50/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
36	CT TM Indoor Tipe Blok 60/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
37	CT TM Indoor Tipe Blok 75/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
38	CT TM Indoor Tipe Blok 80/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
39	CT TM Indoor Tipe Blok 100/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
40	CT TM Indoor Tipe Blok 150/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
41	CT TM Indoor Tipe Blok 200/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
42	CT TM Indoor Tipe Blok 250/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
43	CT TM Indoor Tipe Blok 300/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
44	CT TM Indoor Tipe Blok 400/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
45	CT TM Indoor Tipe Blok 500/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
46	CT TM Indoor Tipe Blok 600/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
47	CT TM Indoor Tipe Blok 750/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
48	CT TM Indoor Tipe Blok 800/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
49	CT TM Indoor Tipe Blok 1000/5-5A	MDU-KD	Bh	2,250,810	2,250,810	KHS SCM 2019
50	CT TM Indoor Tipe Ring 50/5-5A	MDU-KD	Bh	7,034,000	7,034,000	KHS SCM 2019
51	CT TM Indoor Tipe Ring 100/5-5A	MDU-KD	Bh	7,034,000	7,034,000	KHS SCM 2019
52	CT TM Outdoor 10/5	MDU-KD	Bh	3,844,500	3,844,500	KHS SCM 2019
53	CT TM Outdoor 15/5	MDU-KD	Bh	3,844,500	3,844,500	KHS SCM 2019
54	CT TM Outdoor 20/5	MDU-KD	Bh	3,844,500	3,844,500	KHS SCM 2019
55	CT TM Outdoor 25/5	MDU-KD	Bh	3,844,500	3,844,500	KHS SCM 2019
56	CT TM Outdoor 30/5	MDU-KD	Bh	3,844,500	3,844,500	KHS SCM 2019
57	CT TM Outdoor 40/5	MDU-KD	Bh	3,844,500	3,844,500	KHS SCM 2019
58	CT TM Outdoor 50/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
59	CT TM Outdoor 60/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
60	CT TM Outdoor 75/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
61	CT TM Outdoor 80/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
62	CT TM Outdoor 100/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
63	CT TM Outdoor 150/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
64	CT TM Outdoor 200/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
65	CT TM Outdoor 250/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
66	CT TM Outdoor 300/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
67	CT TM Outdoor 400/5	MDU-KD	Bh	3,759,500	3,759,500	KHS SCM 2019
68	PT Indoor (ratio 20.000/v3 : 100/v3) Class 0.2s	MDU-KD	Bh	3,607,644	3,607,644	KHS SCM 2019
69	PT Outdoor (ratio 20.000/v3 : 100/v3) Class 0.2s	MDU-KD	Bh	4,620,308	4,620,308	KHS SCM 2019
B	KOTAK APP					
1	Smart Box Langsung Daya 3.9 kVA MCCB 6 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID
2	Smart Box Langsung Daya 6.6 kVA MCCB 10 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID
3	Smart Box Langsung Daya 10.6 kVA MCCB 16 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID
4	Smart Box Langsung Daya 13.2 kVA MCCB 20 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID
5	Smart Box Langsung Daya 16.5 kVA MCCB 25 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID
6	Smart Box Langsung Daya 23 kVA MCCB 35 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID

7	Smart Box Langsung Daya 33 kVA MCCB 50 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID
8	Smart Box Langsung Daya 41.5 kVA MCCB 63 A	MDU-KD	Unit	2,980,000	2,980,000	KHS JPROC NON SCM UID
9	Smart Box Tidak Langsung Daya 53 kVA MCCB 80 A	MDU-KD	Unit	11,955,000	11,955,000	KHS JPROC NON SCM UID
10	Smart Box Tidak Langsung Daya 66 kVA MCCB 100 A	MDU-KD	Unit	11,955,000	11,955,000	KHS JPROC NON SCM UID
11	Smart Box Tidak Langsung Daya 82.5 kVA MCCB 125 A	MDU-KD	Unit	12,470,000	12,470,000	KHS JPROC NON SCM UID
12	Smart Box Tidak Langsung Daya 105 kVA MCCB 160 A	MDU-KD	Unit	12,470,000	12,470,000	KHS JPROC NON SCM UID
13	Smart Box Tidak Langsung Daya 131 kVA MCCB 200 A	MDU-KD	Unit	13,150,000	13,150,000	KHS JPROC NON SCM UID
14	Smart Box Tidak Langsung Daya 147 kVA MCCB 225 A	MDU-KD	Unit	13,150,000	13,150,000	KHS JPROC NON SCM UID
15	Smart Box Tidak Langsung Daya 164 kVA MCCB 250 A	MDU-KD	Unit	13,150,000	13,150,000	KHS JPROC NON SCM UID
16	Smart Box Tidak Langsung Daya 197 kVA MCCB 300 A	MDU-KD	Unit	13,825,000	13,825,000	KHS JPROC NON SCM UID
17	Smart Box Tidak Langsung Daya TM	MDU-KD	Unit	3,050,000	3,050,000	
18	Kotak APP 1 Fasa OA KAS I	HDW	Set	61,350	61,350	
19	Kotak APP 3 Fasa OA KAS III	HDW	Set	297,606	297,606	
20	Kotak APP Type I Lipat,lengkap	HDW	Bh	63,410	63,410	
21	Kotak APP Type III Lipat,lengkap	HDW	Bh	259,574	259,574	
22	Kotak APP TR Type IV Tanpa Topi,lengkap	HDW	Bh	5,918,293	5,918,293	
23	Kotak APP TR Type I A Single Tarif, lengkap	HDW	Bh	7,304,865	7,304,865	
24	Kotak APP TR Double Tarif, lengkap	HDW	Bh	7,575,416	7,575,416	
25	Kotak APP TM , lengkap	HDW	Bh	7,034,314	7,034,314	
26	PHBTR 2 Jurusan 250 A MCCB	HDW	Unit	10,475,860	10,475,860	KHS SCM 2019
27	PHBTR 2 Jurusan 250 A LBS	HDW	Unit	9,152,100	9,152,100	KHS SCM 2019
28	PHBTR 2 Jurusan 400 A LBS	HDW	Unit	11,193,980	11,193,980	KHS SCM 2019
29	PHBTR 4 Jurusan 400 A LBS	HDW	Unit	12,875,140	12,875,140	KHS SCM 2019
C	LBS & KUBIKEL PELANGGAN					
1	LBS Pelanggan TM	HDW	Unit			
2	Air Insulated LBS Manual;24KV;630A;Min-16KA	MDU-KD	Cell	14,592,920	14,592,920	KHS SCM 2019
3	Air Insulated LBS Motorized;24KV;630A;Min-16KA	MDU-KD	Cell	17,792,920	17,792,920	KHS SCM 2019
4	Air Insulated CBOG Motorized+Metering;20KV;630A;Min-16KA	MDU-KD	Cell	77,216,150	77,216,150	KHS SCM 2019
5	Fully Gas Insulated LBS Motorized;24KV;630A;Min-16KA	MDU-KD	Cell	46,492,920	46,492,920	KHS SCM 2019
6	Fully Gas Insulated CBOG Motorized+Metering;20KV;630A;Min-16KA	MDU-KD	Cell	229,416,150	229,416,150	KHS SCM 2019
7	Fully Gas Insulated LBS Manual;24KV;630A;Min-16KA	MDU-KD	Cell	46,425,420	46,425,420	KHS SCM 2019
	Kubikel Pelayanan Prioritas					
8	Automatic Change Over (ACO) TM	MDU-KD	Cell	211,300,000	211,300,000	KHS SCM 2020
9	Automatic Change Over (ACO) TR	MDU-KD	Unit	42,700,000	42,700,000	KHS SCM 2020
D	KUBIKEL GARDU INDUK					
1	Metaclad;Outgoing;20kV;630A;25kA - GI	MDU-KD	Cell	104,904,830	104,904,830	KHS SCM 2019
2	Metaclad;Couple;20kV;2000A;25kA - GI	MDU-KD	Cell	159,004,830	159,004,830	KHS SCM 2019
3	Kubikel Interface 20 kV	HDW	Cell	79,200,000	79,200,000	Hasil Lelang APD 2018
4	Power Meter Digital	HDW	Unit	5,975,000	5,975,000	Hasil Lelang APD 2018
5	Rele Proteksi OC/EF	HDW	Set	12,500,000	12,500,000	
E	TRAFO DISTRIBUSI					
1	Trafo 1 Fasa CSP 50 kVA	MDU-KD	Bh	18,010,100	18,010,100	KHS SCM 2019
2	Trafo 3 phasa 50 kVA YNyn0	MDU-KD	Bh	20,120,100	20,120,100	KHS SCM 2019
3	Trafo 3 phasa 100 kVA YNyn0	MDU-KD	Bh	24,760,800	24,760,800	KHS SCM 2019
4	Trafo 3 phasa 160 kVA YNyn0	MDU-KD	Bh	30,330,800	30,330,800	KHS SCM 2019
5	Trafo 3 phasa 200 kVA YNyn0	MDU-KD	Bh	37,473,100	37,473,100	KHS SCM 2019
6	Trafo 3 phasa 50 kVA Yzn5	MDU-KD	Bh	21,530,100	21,530,100	KHS SCM 2018
7	Trafo 3 phasa 100 kVA Yzn5	MDU-KD	Bh	31,630,800	31,630,800	KHS SCM 2018
8	Trafo 3 phasa 160 kVA Yzn5	MDU-KD	Bh	32,680,800	32,680,800	KHS SCM 2018
9	Trafo 3 phasa 200 kVA Dyn5	MDU-KD	Bh	37,313,100	37,313,100	KHS SCM 2018
10	LVCB 2 Jurusan 250 A MCCB	MDU-KD	Bh	10,475,860	10,475,860	KHS SCM 2018
11	LVCB 2 Jurusan 250 A LBS	MDU-KD	Bh	9,152,100	9,152,100	KHS SCM 2018
12	LVCB 2 Jurusan 400 A LBS	MDU-KD	Bh	11,193,980	11,193,980	KHS SCM 2018
13	LVCB 4 Jurusan 400 A LBS	MDU-KD	Bh	12,875,140	12,875,140	KHS SCM 2018
F	PEMBATAS					
1	FCO Polymer	MDU-KD	Bh	848,250	848,250	KHS SCM 2018
2	Fuse Link 2 A	HDW	Bh	17,500	17,500	KHS JTY 2019
3	Fuse Link 3 A	HDW	Bh	17,500	17,500	KHS JTY 2019
4	Fuse Link 4 A	HDW	Bh	17,500	17,500	KHS JTY 2019
5	Fuse Link 6 A	HDW	Bh	17,500	17,500	KHS JTY 2019
6	Fuse Link 8 A	HDW	Bh	17,500	17,500	KHS JTY 2019
7	Fuse Link 10 A	HDW	Bh	17,500	17,500	KHS JTY 2019
8	Fuse Link 12 A	HDW	Bh	17,500	17,500	KHS JTY 2019
9	Fuse Link 15 A	HDW	Bh	17,500	17,500	KHS JTY 2019
10	Fuse Link 20 A	HDW	Bh	17,500	17,500	KHS JTY 2019
11	Fuse Link 25 A	HDW	Bh	22,000	22,000	KHS JTY 2019
12	Fuse Link 30 A	HDW	Bh	22,000	22,000	KHS JTY 2019
13	Fuse Link 50 A	HDW	Bh	32,500	32,500	KHS JTY 2019
14	Fuse Link 60 A	HDW	Bh	32,500	32,500	KHS JTY 2019
15	Fuse Link 80A	HDW	Bh	32,500	32,500	KHS JTY 2019
16	Fuse Link 100A	HDW	Bh	32,500	32,500	KHS JTY 2019
17	NT Fuse 63 - 100 A Size 00, 25 - 160 A	HDW	Bh	35,700	35,700	HSS 2016
18	NT Fuse 63 - 100 A Size 0, 50 - 160 A	HDW	Bh	38,700	38,700	HSS 2016
19	NT Fuse 63 A Size 0	HDW	Bh	38,700	38,700	
20	NT Fuse 80 A Size 0	HDW	Bh	38,700	38,700	
21	NT Fuse 100 A Size 0	HDW	Bh	38,700	38,700	
22	NT Fuse 63 - 100 A Size 1, 63 - 250 A	HDW	Bh	51,000	51,000	HSS 2016
23	NT Fuse 63 - 100 A Size 2, 250 - 400 A	HDW	Bh	94,200	94,200	HSS 2016
24	NT Fuse 63 - 100 A Size 3, 425 - 630 A	HDW	Bh	119,300	119,300	HSS 2016
25	NT Fuse 63 - 100 A Size 4, 800 - 1250 A	HDW	Bh	432,900	432,900	HSS 2016

26	NH Fuse Holder Size 00, 25 - 160 A	HDW	Bh	56,700	56,700	HSS 2016
27	NH Fuse Holder Size 0, 50 - 160 A	HDW	Bh	68,300	68,300	HSS 2016
28	NH Fuse Holder Size 1, 63 - 250 A	HDW	Bh	116,200	116,200	HSS 2016
29	NH Fuse Holder Size 2, 250 - 400 A	HDW	Bh	183,000	183,000	HSS 2016
30	NH Fuse Holder Size 3, 425 - 630 A	HDW	Bh	271,100	271,100	HSS 2016
31	NH Fuse Holder Size 4, 800 - 1250 A	HDW	Bh	669,000	669,000	HSS 2016
32	NH Fuse Puller Size 00-4	HDW	Bh	37,900	37,900	HSS 2016
G	SWITCH					
1	ABSW 20 KV	HDW	Set	22,685,000	22,685,000	KHS JTY 2017
2	Load Break Switch	MDU-KD	Set	81,702,000	81,702,000	KHS SCM 2019
3	Recloser	MDU-KD	Set	172,500,000	172,500,000	KHS JTY 2018
4	Disconnecting Switch 20 KV	HDW	Set	8,595,700	8,595,700	HSS 2016
H	LIGHTNING ARESTER					
1	Lightning Arester (Polymer) 21 KV, 10 KA	MDU-KD	Bh	648,050	648,050	KHS SCM 2019
2	Lightning Arester (Polymer) 24 KV, 10 KA	MDU-KD	Bh	670,000	670,000	KHS SCM 2019
3	Disconnector Lightning Arester 5 KA	HDW	Bh	42,100	42,100	
4	Disconnector Lightning Arester 10 KA	HDW	Bh	42,100	42,100	
5	Multi Chamber Arrester	HDW	Bh	3,800,000	3,800,000	
I	KAPASITOR					
1	Capasitor 3 x 300 KVAR komplit dengan kontrol	HDW	Set	280,800,000	280,800,000	
2	Micro Capasitor Controller	HDW	Bh	34,688,200	34,688,200	
3	Current Sensor	HDW	Bh	24,774,500	24,774,500	
J	TIANG BETON					
1	Tiang Beton 9M-200 daN+E	HDW	Btg	2,820,850	2,820,850	KHS SCM 2018
2	Tiang Beton 11M-200 daN+E	HDW	Btg	3,855,403	3,855,403	KHS SCM 2018
3	Tiang Beton 12M-200 daN+E	HDW	Btg	4,819,615	4,819,615	KHS SCM 2018
4	Tiang Beton 12M-350 daN+E	HDW	Btg	5,088,934	5,088,934	KHS SCM 2018
5	Tiang Beton 13M-350 daN+E	HDW	Btg	5,944,211	5,944,211	KHS SCM 2018
6	Tiang Beton 14M-350 daN+E	HDW	Btg	6,942,466	6,942,466	KHS SCM 2018
7	Penomoran Tiang	JASA	Btg	10,067	10,067	
8	Penghalang Panjat dan Papan Peringatan	HDW	Set	200,000	200,000	
	Tiang Beton 14M-500 daN+E	HDW	Btg	9,268,900	9,268,900	
K	ISOLATOR					
1	Isolator Tumpu (Line Post) 20 KV	MDU-KD	Bh	207,470	207,470	KHS SCM 2019
2	Isolator Tumpu (Pin Post) 20 KV	MDU-KD	Bh	207,470	207,470	KHS SCM 2019
3	Isolator Tumpu (Line Post) 20 KV Polymer	MDU-KD	Bh	214,800	214,800	KHS SCM 2019
4	Isolator Tarik (Porcelain) 20 KV + Primary Dead End Clamp 70-150	MDU-KD	Set	394,550	394,550	KHS SCM 2019
5	Isolator Tarik (Porcelain) 20 KV + Primary Dead End Clamp 150-240	MDU-KD	Set	394,550	394,550	KHS SCM 2019
6	Isolator Tarik (Polymer) 20 KV + Primary Dead End Clamp 70-150	MDU-KD	Set	220,800	220,800	KHS SCM 2019
7	Isolator Tarik (Polymer) 20 KV + Primary Dead End Clamp 150-240	MDU-KD	Set	220,800	220,800	KHS SCM 2019
L	PENGHANTAR KAWAT					
1	AAAC 70 mm²	MDU-KD	Mtr	8,860	8,860	KHS SCM 2018
2	AAAC 150 mm²	MDU-KD	Mtr	17,540	17,540	KHS SCM 2018
3	AAAC 240 mm²	MDU-KD	Mtr	28,200	28,200	KHS SCM 2018
4	AAAC/S 70 mm²	MDU-KD	Mtr	13,910	13,910	KHS SCM 2018
5	AAAC/S 150 mm²	MDU-KD	Mtr	24,620	24,620	KHS SCM 2018
6	AAAC/S 240 mm²	MDU-KD	Mtr	37,210	37,210	KHS SCM 2018
M	PENGHANTAR KABEL					
1	NFA2X-T 2 x 70 + N 50 mm²	MDU-KD	Mtr	48,390	48,390	KHS JTY 2017
2	NFA2X-T 2 x 70 + N 70 mm²	MDU-KD	Mtr	48,390	48,390	
3	NFA2X-T 3x35+1x35 mm²	MDU-KD	Mtr	27,000	27,000	KHS SCM 2020
4	NFA2X-T 3x70+1x70 mm²	MDU-KD	Mtr	46,900	46,900	KHS SCM 2018
5	NFA2X 2 x 10 mm²	MDU-KD	Mtr	4,010	4,010	KHS SCM 2020
6	NFA2X 2 x 16 mm²	MDU-KD	Mtr	5,860	5,860	KHS SCM 2020
7	NFA2X 2 x 25 mm²	HDW	Mtr	8,900	8,900	
8	NFA2X 4 x 10 mm²	HDW	Mtr	10,000	10,000	
9	NFA2X 4 x 16 mm²	MDU-KD	Mtr	11,530	11,530	KHS SCM 2020
10	NFA2X 4 x 25 mm²	HDW	Mtr	23,600	23,600	
11	NFA2X 4 x 70 mm²	MDU-KD	Mtr	290,975	290,975	
12	Kabel NYFGBY 4 x 16 mm²	HDW	Mtr	111,800	111,800	
13	Kabel NYFGBY 4 x 70 mm²	HDW	Mtr	407,700	407,700	
14	Kabel NYFGBY 4 x 95 mm²	HDW	Mtr	462,400	462,400	
15	Kabel NYFGBY 4 x 150 mm²	HDW	Mtr	602,700	602,700	
16	Kabel NYY 1 x 70 mm²	MDU-KD	Mtr	79,450	79,450	KHS SCM 2020
17	Kabel NYY 1 x 95 mm²	MDU-KD	Mtr	115,330	115,330	KHS SCM 2020
18	Kabel NYY 1 x 150 mm²	MDU-KD	Mtr	176,540	176,540	KHS SCM 2020
19	Kabel NYY 1 x 240 mm²	MDU-KD	Mtr	286,850	286,850	KHS SCM 2020
20	Kabel NYY 4 x 25 mm²	HDW	Mtr	121,561	121,561	
21	Kabel NYY 4 x 35 mm²	HDW	Mtr	164,883	164,883	
22	Kabel NYY 4 x 70 mm²	MDU-KD	Mtr	309,630	309,630	KHS SCM 2020
23	Kabel NYY 4 x 95 mm²	HDW	Mtr	417,044	417,044	
24	Kabel NA2XSY 20 KV, 1 x 70 mm²	HDW	Mtr	82,600	82,600	
25	Kabel NA2XSY 20 KV, 1 x 150 mm²	HDW	Mtr	116,300	116,300	
26	Kabel NA2XSY 20 KV, 1 x 240 mm²	HDW	Mtr	139,900	139,900	
27	Kabel NA2XSY 20 KV, 1 x 300 mm²	HDW	Mtr	154,600	154,600	
28	Kabel NA2XS2Y 20 KV, 1 x 70 mm²	HDW	Mtr	103,500	103,500	
29	Kabel NA2XS2Y 20 KV, 1 x 150 mm²	HDW	Mtr	106,000	106,000	
30	Kabel NA2XS2Y 20 KV, 1 x 240 mm²	HDW	Mtr	135,900	135,900	
31	Kabel NA2XS2Y 20 KV, 1 x 300 mm²	HDW	Mtr	160,100	160,100	

32	Kabel NA2XSEYBY 20 KV, 3 x 150 mm²	MDU-KD	Mtr	348,420	348,420	KHS SCM 2020
33	Kabel NA2XSEYBY 20 KV, 3 x 240 mm²	MDU-KD	Mtr	447,250	447,250	KHS SCM 2020
34	Kabel NA2XSEYBY 20 KV, 3 x 300 mm²	MDU-KD	Mtr	475,520	475,520	KHS SCM 2020
35	Kabel NYA Fleksibel 2.5 mm²	HDW	Mtr	3,200	3,200	
36	Kabel NYA Fleksibel 4 mm²	HDW	Mtr	4,100	4,100	
37	Kabel NYA Fleksibel 6 mm²	HDW	Mtr	6,500	6,500	
38	Kabel NYA Fleksibel 10 mm²	HDW	Mtr	11,400	11,400	
39	Kabel NYA Fleksibel 16 mm²	HDW	Mtr	16,700	16,700	
40	Kabel NYM 2 x 2.5 mm²	HDW	Mtr	9,600	9,600	
41	Kabel NYM 3 x 2.5 mm²	HDW	Mtr	11,700	11,700	
42	Kabel NYM 2 x 4 mm²	HDW	Mtr	13,300	13,300	
43	Kabel NYM 3 x 4 mm²	HDW	Mtr	17,000	17,000	
44	MVTIC 3 x 150 + N 95 mm²	MDU-KD	Mtr	259,520	259,520	KHS SCM 2020
45	MVTIC 3 x 240 + N 95 mm²	MDU-KD	Mtr	308,220	308,220	KHS SCM 2018
N	SEPATU KABEL					
1	Sepatu Kabel AL/CU Ring-35 mm²	HDW	Bh	34,700	34,700	
2	Sepatu Kabel AL/CU Ring-50 mm²	HDW	Bh	40,300	40,300	
3	Sepatu Kabel AL/CU Ring-70 mm²	HDW	Bh	46,500	46,500	
4	Sepatu Kabel AL/CU Ring-95 mm²	HDW	Bh	57,700	57,700	
5	Sepatu Kabel AL/CU Ring-120 mm²	HDW	Bh	83,000	83,000	
6	Sepatu Kabel AL/CU Ring-150 mm²	HDW	Bh	95,300	95,300	
7	Sepatu Kabel AL/CU Ring-185 mm²	HDW	Bh	106,000	106,000	
8	Sepatu Kabel AL/CU Ring-240 mm²	HDW	Bh	122,000	122,000	
9	Sepatu Kabel AL/CU Ring-300 mm²	HDW	Bh	159,200	159,200	
10	Sepatu Kabel AL/CU Kepala-35 mm²	HDW	Bh	49,900	49,900	
11	Sepatu Kabel AL/CU Kepala-50 mm²	HDW	Bh	62,200	62,200	
12	Sepatu Kabel AL/CU Kepala-70 mm²	HDW	Bh	65,800	65,800	
13	Sepatu Kabel AL/CU Kepala-95 mm²	HDW	Bh	69,100	69,100	
14	Sepatu Kabel AL/CU Kepala-120 mm²	HDW	Bh	87,100	87,100	
15	Sepatu Kabel AL/CU Kepala-150 mm²	HDW	Bh	98,500	98,500	
16	Sepatu Kabel AL/CU Kepala-185 mm²	HDW	Bh	137,700	137,700	
17	Sepatu Kabel AL/CU Kepala-240 mm²	HDW	Bh	124,300	124,300	
18	Sepatu Kabel AL/CU 2 Lubang 150 mm²	HDW	Bh	153,900	153,900	
19	Sepatu Kabel AL/CU 2 Lubang 240 mm²	HDW	Bh	175,700	175,700	
20	Sepatu Kabel AL/AL-25 mm²	HDW	Bh	17,200	17,200	
21	Sepatu Kabel AL/AL-35 mm²	HDW	Bh	21,900	21,900	
22	Sepatu Kabel AL/AL-50 mm²	HDW	Bh	21,900	21,900	
23	Sepatu Kabel AL/AL-70 mm²	HDW	Bh	24,100	24,100	
24	Sepatu Kabel AL/AL-95 mm²	HDW	Bh	26,100	26,100	
25	Sepatu Kabel AL/AL-120 mm²	HDW	Bh	35,500	35,500	
26	Sepatu Kabel AL/AL-150 mm²	HDW	Bh	46,200	46,200	
27	Sepatu Kabel AL/AL-185 mm²	HDW	Bh	68,700	68,700	
28	Sepatu Kabel AL/AL-240 mm²	HDW	Bh	76,800	76,800	
29	Sepatu Kabel CU/CU-25 mm²	HDW	Bh	23,000	23,000	
30	Sepatu Kabel CU/CU-35 mm²	HDW	Bh	25,700	25,700	
31	Sepatu Kabel CU/CU-50 mm²	HDW	Bh	38,100	38,100	
32	Sepatu Kabel CU/CU-70 mm²	HDW	Bh	49,900	49,900	
33	Sepatu Kabel CU/CU-95 mm²	HDW	Bh	61,600	61,600	
34	Sepatu Kabel CU/CU-120 mm²	HDW	Bh	79,000	79,000	
35	Sepatu Kabel CU/CU-150 mm²	HDW	Bh	101,400	101,400	
36	Sepatu Kabel CU/CU-240 mm²	HDW	Bh	170,800	170,800	
O	AKSESORIES APP					
1	Kawat Segel	HDW	Roll	94,600	94,600	HSS 2016
2	Timah Segel	HDW	Kg	74,000	74,000	HSS 2016
3	Segel Plastik Tekan	HDW	Bh	3,630	3,630	KHS JTY 2018
4	Service Wedge Clamp 1 Fasa 6, 10, 16 mm²	HDW	Set	2,300	2,300	KHS JTY 2019
5	Service Wedge Clamp 3 Fasa 6, 10, 16, 25 mm²	HDW	Set	2,900	2,900	KHS Pool Center 2017
6	Strain Hook Clamp 1 ½"	HDW	Set	11,500	11,500	
7	Strain Hook Ekor Babi	HDW	Set	6,100	6,100	
8	Loden Manset 0.8 Kg	HDW	Bh	58,600	58,600	
9	Protective Cup 1 ½"	HDW	Set	15,400	15,400	
10	Protective Cup Plastik 1 ½"	HDW	Set	5,300	5,300	
11	Tap Connector Kedap Air (6-25 / 6-25) mm²	HDW	Set	8,900	8,900	
12	Tap Connector Kedap Air (35-70 / 35-70) mm²	HDW	Set	15,800	15,800	
13	Tap Connector Kedap Air (6-25 / 35-70) mm²	HDW	Set	13,800	13,800	
14	Tap Connector Berbadan Logam (6-25 / 6-25) mm²	HDW	Set	22,900	22,900	
15	Tap Connector Berbadan Logam (35-70 / 35-70) mm²	HDW	Set	25,000	25,000	
16	Tap Connector Berbadan Logam (6-25 / 35-70) mm²	HDW	Set	25,000	25,000	
17	Connector Bimetal 16-6 mm²	HDW	Set	18,400	18,400	HSS 2016
18	Connector Bimetal 16-10 mm²	HDW	Set	18,400	18,400	HSS 2016
19	Connector Bimetal 16-16 mm²	HDW	Set	18,400	18,400	HSS 2016
20	Connector Bimetal 50-50 mm²	HDW	Set	61,300	61,300	HSS 2016
21	Connector Bimetal 70-35 mm²	HDW	Set	61,300	61,300	HSS 2016
22	Connector Bimetal 50-70 mm²	HDW	Set	61,300	61,300	HSS 2016
23	Connector Bimetal 70-70 mm²	HDW	Set	64,500	64,500	HSS 2016
24	Connector Bimetal 95-70 mm²	HDW	Set	69,000	69,000	HSS 2016
25	Connector Bimetal 70-50 mm²	HDW	Set	82,500	82,500	HSS 2016
26	Connector Bimetal 70-95 mm²	HDW	Set	79,800	79,800	HSS 2016
27	Connector Bimetal 120-70 mm²	HDW	Set	72,100	72,100	HSS 2016
28	Connector Bimetal 70-120 mm²	HDW	Set	86,800	86,800	HSS 2016
29	Connector Bimetal 120-120 mm²	HDW	Set	105,600	105,600	HSS 2016
30	Permanent Connector ANSI 70-300 mm²	HDW	Set	491,900	491,900	HSS 2020
31	Pole Bracket Three Way 3"-4"	HDW	Set	29,600	29,600	HSS 2016

32	Pole Bracket Three Way 8"-9"	HDW	Set	33,900	33,900	HSS 2016
33	Pole Bracket Two Way 6"-7"	HDW	Set	18,400	18,400	HSS 2016
34	Pole Bracket Two Way 8"-9"	HDW	Set	37,200	37,200	HSS 2016
35	Pole Attachment Fitting / L bracket	HDW	Set	5,700	5,700	HSS 2016
36	Fixing Collar	HDW	Set	5,700	5,700	HSS 2016
37	Bimetalic Connector AL/AL 70-70 mm²	HDW	Set	10,700	10,700	HSS 2016
38	Klem Bugel untuk tiang atap 1 ½"	HDW	Set	6,200	6,200	
39	Gas Pipe 1 ½" x 6 Meter	HDW	Btg	446,100	446,100	
40	Gas Pipe 1 ½" x 1.5 Meter	HDW	Btg	45,796	45,796	
P	AKSESORIES TM					
1	Armour Rod # for 35 mm²	HDW	Set	37,000	37,000	
2	Armour Rod # for 50 mm²	HDW	Set	55,500	55,500	
3	Armour Rod # for 70 mm²	HDW	Set	67,800	67,800	
4	Armour Rod # for 150 mm²	HDW	Set	98,600	98,600	
5	Armour Rod # for 240 mm²	HDW	Set	133,400	133,400	
6	Armour Tape ¼" wide	HDW	Mtr	6,800	6,800	
7	Bimetalic Connector 35 - 240 mm²	HDW	Bh	46,600	46,600	
8	Ball Clevis Socket Eyes	HDW	Bh	82,300	82,300	
9	Bolt Double Arming ⅝ " x 16 - 24"	HDW	Bh	35,800	35,800	
10	Bolt Double Arming ⅝" x 10"	HDW	Bh	32,900	32,900	
11	Bolt Double Arming ⅝" x 12"	HDW	Bh	32,900	32,900	
12	Bolt Double Arming ⅝" x 14"	HDW	Bh	34,800	34,800	
13	Bolt Double Up Side ⅝" x (14 - 22")	HDW	Bh	41,900	41,900	
14	Bolt Double Up Side ⅝" x 10"	HDW	Bh	34,000	34,000	
15	Bolt Double Up Side ⅝" x 12"	HDW	Bh	35,100	35,100	
16	Bolt Double Up Side ⅝" x 9"	HDW	Bh	32,700	32,700	
17	Bolt Double Up Side ⅝" x 8"	HDW	Bh	31,400	31,400	
18	Bolt Machine / Bolt cariage ½" x ¾"	HDW	Bh	4,900	4,900	
19	Bolt Machine ⅝" x (14 - 22")	HDW	Bh	23,700	23,700	
20	Bolt Machine ⅝" x 10"	HDW	Bh	17,700	17,700	
21	Bolt Machine ⅝" x 12"	HDW	Bh	19,300	19,300	
22	Bolt Machine ⅝" x 8"	HDW	Bh	17,100	17,100	
23	Bolt Machine ⅝" x 9"	HDW	Bh	17,700	17,700	
24	Bolt Single Up Side ⅝" x 10"	HDW	Bh	33,600	33,600	
25	Bolt Single Up Side ⅝" x 12"	HDW	Bh	33,600	33,600	
26	Bolt Single Up Side ⅝" x 8"	HDW	Bh	33,000	33,000	
27	Bolt Single Up Side ⅝" x 9"	HDW	Bh	33,600	33,600	
28	Brace Steel 550 mm	HDW	Bh	32,600	32,600	
29	Brace Steel 770 mm	HDW	Bh	41,500	41,500	
30	Brace Steel 1.262 mm	HDW	Bh	92,200	92,200	
31	Bracket Extension for cut out	HDW	Bh	67,700	67,700	
32	Bracket Secondary / Bracket insulated	HDW	Bh	13,100	13,100	
33	Bracket band segment,vertikal plat (Hot dip galvanis)	HDW	Bh	404,600	404,600	
34	Bracket Transformer cluster and adapter	HDW	Bh	445,574	445,574	
35	Center Bracket 6 KN	HDW	Bh	82,200	82,200	
36	Center Bracket 12.5 KN	HDW	Bh	90,200	90,200	
37	Clevis Swinging Secondary	HDW	Bh	15,500	15,500	
38	Compresion Conector H type 150 mm² / 240 mm²	HDW	Bh	37,700	37,700	
39	Compresion Conector H type 240 mm² / 240 mm²	HDW	Bh	45,000	45,000	
40	Compresion Conector H type 50 mm² / 70 mm²	HDW	Bh	22,400	22,400	
42	Compresion Conector H type 70 mm² / 70 mm²	HDW	Bh	29,600	29,600	
41	Compresion Conector H type 70 mm² / 150 mm²	HDW	Bh	36,500	36,500	
42	Compresion Conector H type 70 mm² / 240 mm²	HDW	Bh	36,500	36,500	Pengadaan Area Kudus
43	Compresion Terminal Lug 35 mm²	HDW	Bh	10,800	10,800	
44	Compresion Terminal Lug 50 mm²	HDW	Bh	13,600	13,600	
45	Compresion Terminal Lug 70 mm²	HDW	Bh	17,100	17,100	
46	Compresion Terminal Lug 150 mm²	HDW	Bh	32,400	32,400	
47	Compresion Terminal Lug 240 mm²	HDW	Bh	40,400	40,400	
48	Cross Arm Steel 1.500 mm (UNSP 10) galvanis	HDW	Bh	302,800	302,800	
49	Cross Arm Steel 2.000 mm (UNSP 10) galvanis	HDW	Bh	389,800	389,800	
50	Cross Arm Steel 3.000 mm (UNSP 10) galvanis	HDW	Bh	598,500	598,500	
51	Cross Arm Clevis	HDW	Bh	41,800	41,800	
52	Dead End Assembly	HDW	Bh	78,500	78,500	
53	Expanding Anchor 8.000 lbs	HDW	Bh	120,000	120,000	
54	Expanding Anchor 10.000 lbs	HDW	Bh	120,900	120,900	
55	Fixed Dead Assembly 25-35 mm²	HDW	Bh	78,500	78,500	
56	Fixed Dead Assembly 50-70 mm²	HDW	Bh	85,300	85,300	
57	Adjustable Dead End Assembly 25-35 mm²	HDW	Bh	107,300	107,300	
58	Adjustable Dead End Assembly 50-70 mm²	HDW	Bh	112,100	112,100	
59	Blundle protection Set 35-70 mm²	HDW	Bh	75,400	75,400	
60	Compression Joint LVTC+ Heat Shrink 35	HDW	Bh	23,500	23,500	
61	Compression Joint LVTC+ Heat Shrink 50	HDW	Bh	26,500	26,500	
62	Compression Joint LVTC+ Heat Shrink 70	HDW	Bh	34,000	34,000	
63	Compression Joint LVTC+ Heat Shrink 150	HDW	Bh	49,600	49,600	
64	Compression Joint LVTC+ Heat Shrink 240	HDW	Bh	56,300	56,300	
65	Frefomed guy wire 22 mm²	HDW	Mtr	33,800	33,800	
66	Frefomed guy wire 35 mm²	HDW	Mtr	40,200	40,200	
67	Frefomed guy wire 70 mm²	HDW	Mtr	46,800	46,800	
68	Ground rod & Washer	HDW	Bh	9,500	9,500	
69	Ground rod ⅝" x 8" Copper Weld	HDW	Bh	208,500	208,500	
70	Ground rod ⅝" x 8" Galvanis	HDW	Bh	187,600	187,600	
71	Ground wire Cu 16 mm²	HDW	Mtr	24,000	24,000	
72	Ground wire Cu 25 mm²	HDW	Mtr	44,800	44,800	
73	Ground wire Cu 50 mm²	HDW	Mtr	80,100	80,100	

74	Clamp Ground Rod ⅝"	HDW	Bh	4,880	4,880	
75	Grounding Iron Plate Form Plat / Eart safety mats	HDW	Bh	1,308,700	1,308,700	
76	Guy Attachment / Guy hok	HDW	Bh	9,600	9,600	
77	Guy Wire 22 mm²	HDW	Mtr	9,700	9,700	
78	Guy Wire 35 mm²	HDW	Mtr	15,000	15,000	
79	Guy Wire 70 mm²	HDW	Mtr	24,200	24,200	
80	Hot Line Clamp (35mm² s/d 70 mm²)	HDW	Bh	76,300	76,300	
81	Hot Line Clamp (150mm² s/d 240 mm²)	HDW	Bh	155,100	155,100	
82	Insulating Tape	HDW	Bh	3,965	3,965	
83	Joint sleeve 35 mm²	HDW	Bh	31,800	31,800	
84	Joint sleeve 50 mm²	HDW	Bh	33,800	33,800	
85	Joint sleeve 70 mm²	HDW	Bh	46,500	46,500	
86	Joint sleeve 150 mm²	HDW	Bh	77,100	77,100	
87	Joint sleeve 240 mm²	HDW	Bh	99,100	99,100	
88	Kawat Bendrad 6 mm²	HDW	Mtr	4,520	4,520	
89	Kawat Las	HDW	Bh	4,520	4,520	
90	Kousen	HDW	Bh	4,500	4,500	
91	Large Angle Assembly 25-35 mm²	HDW	Bh	106,300	106,300	
92	Large Angle Assembly 50-70 mm²	HDW	Bh	116,800	116,800	
93	Lock Nut ⅝"	HDW	Bh	11,400	11,400	
94	Loop Dead End Clamp / LC (35 s/d 240) mm²	HDW	Bh	29,600	29,600	
95	Live Line Connector 240 mm²	HDW	Bh	179,100	179,100	
96	Live Line Connector 150 mm²	HDW	Bh	164,000	164,000	
97	Live Line Connector 70 mm²	HDW	Bh	164,000	164,000	
98	Nut Timble eye ⅝"	HDW	Bh	12,900	12,900	
99	Oval Eye Bolt ⅝" x 8"	HDW	Bh	20,700	20,700	
100	Oval Eye Bolt ⅝" x 9"	HDW	Bh	13,600	13,600	
101	Oval Eye Bolt ⅝" x (14" s/d 22")	HDW	Bh	27,900	27,900	
102	Oval Eye Bolt ⅝" x 10"	HDW	Bh	19,200	19,200	
103	Oval Eye Bolt ⅝" x 12"	HDW	Bh	20,800	20,800	
104	Oval Eye Nut ⅝"	HDW	Bh	21,000	21,000	
105	Parallel group clamp AL/AL 25-70 mm²	HDW	Bh	19,500	19,500	
106	Parallel group clamp AL/AL 70-150 mm²	HDW	Bh	32,500	32,500	
107	Parallel group clamp AL/AL 150-240 mm²	HDW	Bh	47,300	47,300	
108	Pin adapter Insulator	HDW	Bh	38,000	38,000	
109	Pipa Pralon 2 ½"	HDW	Bh	79,056	79,056	
110	Pipa Pralon 3"	HDW	Bh	81,984	81,984	
111	Knee Pipe 2 ½"	HDW	Bh	7,320	7,320	
112	Knee Pipe 3"	HDW	Bh	8,784	8,784	
113	Spiral Pralon 2 ½"	HDW	Bh	52,704	52,704	
114	Spiral Pralon 3"	HDW	Bh	67,344	67,344	
115	Pipe Cap Galvanis 2 ½"	HDW	Bh	40,000	40,000	
116	Pipe Galvanis 2" 6'	HDW	Bh	150,000	150,000	
117	Plastic Strap for Clamping	HDW	Bh	2,600	2,600	
118	Plat Besi 4 mm x 4 cm x 8 cm	HDW	Bh	50,000	50,000	
119	Pole Band Double Rack 3" atau 3 ½"	HDW	Bh	30,300	30,300	
120	Pole Band Double Rack 4" atau 4 ½"	HDW	Bh	32,400	32,400	
121	Pole Band Double Rack 5" atau 5 ½"	HDW	Bh	35,300	35,300	
122	Pole Band Double Rack 6" atau 6 ½"	HDW	Bh	39,300	39,300	
123	Pole Band Double Rack 7" atau 7 ½"	HDW	Bh	49,300	49,300	
124	Pole Band Double Rack 8" atau 8 ½"	HDW	Bh	53,000	53,000	
125	Pole Band Double Rack 9" atau 12"	HDW	Bh	53,000	53,000	
126	Pole Band Double Up Side 3" atau 3 ½"	HDW	Bh	34,000	34,000	
127	Pole Band Double Up Side 4" atau 4 ½"	HDW	Bh	39,500	39,500	
128	Pole Band Double Up Side 5" atau 5 ½"	HDW	Bh	41,900	41,900	
129	Pole Band Double Up Side 6" atau 6 ½"	HDW	Bh	44,400	44,400	
130	Pole Band Double Up Side 7" atau 7 ½"	HDW	Bh	61,800	61,800	
131	Pole Band Double Up Side 8" atau 8 ½"	HDW	Bh	68,600	68,600	
132	Pole Band Double Up Side 9" atau 12"	HDW	Bh	68,600	68,600	
133	Pole Band Single Rack 3" atau 3 ½"	HDW	Bh	29,600	29,600	
134	Pole Band Single Rack 4" atau 4 ½"	HDW	Bh	29,900	29,900	
135	Pole Band Single Rack 5" atau 5 ½"	HDW	Bh	32,900	32,900	
136	Pole Band Single Rack 6" atau 6 ½"	HDW	Bh	34,500	34,500	
137	Pole Band Single Rack 7" atau 7 ½"	HDW	Bh	34,700	34,700	
138	Pole Band Single Rack 8" atau 8 ½"	HDW	Bh	36,300	36,300	
139	Pole Band Single Rack 9" atau 12"	HDW	Bh	39,900	39,900	
140	Pole Band Single Up Side 3" atau 3 ½"	HDW	Bh	34,500	34,500	
141	Pole Band Single Up Side 4" atau 4 ½"	HDW	Bh	37,000	37,000	
142	Pole Band Single Up Side 5" atau 5 ½"	HDW	Bh	39,500	39,500	
143	Pole Band Single Up Side 6" atau 6 ½"	HDW	Bh	41,900	41,900	
144	Pole Band Single Up Side 7" atau 7 ½"	HDW	Bh	51,100	51,100	
145	Pole Band Single Up Side 8" atau 8 ½"	HDW	Bh	51,800	51,800	
146	Pole Band Single Up Side 9" atau 12"	HDW	Bh	51,800	51,800	
147	Primary Angle Clamp (35 s/d 70) mm²	HDW	Bh	45,400	45,400	
148	Primary Angle Clamp (150 s/d 240) mm²	HDW	Bh	71,300	71,300	
149	Primary Dead End Clamp (35 s/d 70) mm²	HDW	Bh	82,500	82,500	
150	Primary Dead End Clamp (70 s/d 150) mm²	HDW	Bh	103,800	103,800	
151	Primary Dead End Clamp (150 s/d 240) mm²	HDW	Bh	108,400	108,400	
152	Rod Anchor ¾" x 8'	HDW	Bh	135,800	135,800	
153	Rod Anchor ⅝" x 7'	HDW	Bh	104,200	104,200	
154	Schackle Anchor ⅝"	HDW	Bh	16,000	16,000	
155	Side Bracket	HDW	Bh	71,400	71,400	
156	Split Plastic Sleve (Tutup Kabel)	HDW	Bh	3,711	3,711	
157	Spool Insulator ANSI 53 - 2	HDW	Bh	17,000	17,000	
158	Spool Insulator ANSI 53 - 4	HDW	Bh	26,400	26,400	

159	Stainless Steel Strap 20 x 0.7 mm	HDW	Mtr	15,000	15,000	
160	Steel L 70 x 70 x 7 x 780 mm galvanis	HDW	Bh	128,400	128,400	
161	Steel L 70 x 70 x 7 x 1.000 mm galvanis	HDW	Bh	145,400	145,400	
162	Steel L 70 x 70 x 7 x 1.250 mm galvanis	HDW	Bh	351,752	351,752	
163	Steel L 70 x 70 x 7 x 1.682 mm galvanis	HDW	Bh	245,400	245,400	
164	Steel L 70 x 70 x 7 x 3.000 mm galvanis	HDW	Bh	485,098	485,098	
165	Steel Channel C NP 8 x 1.750	HDW	Bh	423,010	423,010	
166	Steel Channel C NP 8 x 1.250	HDW	Bh	302,150	302,150	
167	Steel Channel C NP 8 x 1.390	HDW	Bh	335,991	335,991	
168	Stopping Buckle / Yokes	HDW	Bh	2,300	2,300	
169	Strain Clamp A3C, ACSR 25-70 mm²	HDW	Bh	53,300	53,300	
170	Strain Clamp A3C, ACSR 70-150 mm²	HDW	Bh	72,400	72,400	
171	Strain Clamp A3C, ACSR 150-240 mm²	HDW	Bh	123,500	123,500	
172	Strain Clamp A3C, ACSR 240-400 mm²	HDW	Bh	192,900	192,900	
173	Suspension / Small Angle Assembly	HDW	Bh	71,000	71,000	
174	Suspension Clamp AL	HDW	Bh	21,300	21,300	
175	Suspension Clamp Plastic	HDW	Bh	10,700	10,700	
176	Suspension Clamp Bracket / Pole Bracket	HDW	Bh	22,900	22,900	
177	Strain Clamp Wedge 25-70 mm²	HDW	Bh	30,800	30,800	
178	Strain Clamp Wedge 70-150 mm²	HDW	Bh	33,900	33,900	
179	Tap connector (35 s/d 70) mm²	HDW	Bh	7,500	7,500	
180	Tap connector (35 s/d 150) mm²	HDW	Bh	15,500	15,500	
181	Tap connector (70 s/d 150) mm²	HDW	Bh	19,500	19,500	
182	Tap connector (70 s/d 240) mm²	HDW	Bh	28,400	28,400	
183	Tension Bracket	HDW	Bh	21,900	21,900	
184	Link	HDW	Bh	2,100	2,100	
185	Plastic Strap / Cable Ties	HDW	Bh	2,100	2,100	
186	Three Bolt Clamp	HDW	Bh	39,700	39,700	
187	Tie Wire # 4 / Alluminium bonding wire # 20	HDW	Mtr	5,100	5,100	
188	U Bolt Connector	HDW	Bh	45,000	45,000	
189	Washer Round ⅜"	HDW	Bh	1,900	1,900	
190	Washer Square 2 ¼"	HDW	Bh	1,500	1,500	
Q	AKSESORIES KABEL TANAH					
1	Terminating kabel 1 x 70 mm² ID	HDW	Set	1,764,500	1,764,500	
2	Terminating kabel 1 x 70 mm² OD	HDW	Set	2,291,500	2,291,500	
3	Terminating kabel 1 x 95 mm² ID	HDW	Set	2,394,100	2,394,100	
4	Terminating kabel 1 x 95 mm² OD	HDW	Set	3,109,900	3,109,900	
5	Terminating kabel 1 x 240 mm² ID	HDW	Set	3,459,700	3,459,700	
6	Terminating kabel 1 x 240 mm² OD	HDW	Set	3,825,700	3,825,700	
7	Terminating kabel 1 x 300 mm² ID	HDW	Set	3,485,100	3,485,100	
8	Terminating kabel 1 x 300 mm² OD	HDW	Set	3,825,700	3,825,700	
9	Terminating kabel 3 x 70 mm² ID	HDW	Set	3,603,300	3,603,300	
10	Terminating kabel 3 x 70 mm² OD	HDW	Set	4,415,300	4,415,300	
11	Terminating kabel 3 x 95 mm² ID	HDW	Set	3,628,700	3,628,700	
12	Terminating kabel 3 x 95 mm² OD	HDW	Set	4,415,300	4,415,300	
13	Terminating kabel 3 x 150 mm² ID	HDW	Set	3,628,700	3,628,700	
14	Terminating kabel 3 x 150 mm² OD	HDW	Set	4,415,300	4,415,300	
15	Terminating kabel 3 x 240 mm² ID	HDW	Set	4,232,500	4,232,500	
16	Terminating kabel 3 x 240 mm² OD	HDW	Set	5,350,100	5,350,100	
17	Terminating kabel 3 x 300 mm² ID	HDW	Set	5,418,700	5,418,700	
18	Terminating kabel 3 x 300 mm² OD	HDW	Set	6,564,600	6,564,600	
19	Jointing Raychem 24 KV 3 x 300 mm² (Armoured) OD	HDW	Set	5,856,100	5,856,100	
20	Jointing Raychem 24 kV 3 x 300 mm² (Unarmoured) ID	HDW	Set	5,911,500	5,911,500	
21	Jointing Raychem 24 kV 3 x 240 mm² (Armoured) OD	HDW	Set	5,350,100	5,350,100	
22	Jointing Raychem 24 kV 3 x 240 mm² (Unarmoured) ID	HDW	Set	4,232,500	4,232,500	
23	Jointing Raychem 24 kV 3 x 95 mm² (Armoured) OD	HDW	Set	4,415,300	4,415,300	
24	Jointing Raychem 24 kV 3 x 95 mm² (Unarmoured) ID	HDW	Set	3,628,700	3,628,700	
25	Suplement kit XLPE-PILC 3 x 150-240 mm²	HDW	Set	2,935,500	2,935,500	
26	Suplement kit XLPE-PILC 3 x 300-400 mm²	HDW	Set	4,180,700	4,180,700	
27	Suplement kit XLPE-PILC 3 x 150-240 mm² (IJKA)	HDW	Set	7,316,100	7,316,100	
28	Klem beugel bevesteging 8 x 6"	HDW	Bh	34,800	34,800	
29	Klem beugel ⅞"	HDW	Bh	11,200	11,200	
30	Pipa PVC ½"	HDW	Bh	6,100	6,100	
31	Pipa PVC ¾" panjang 4 meter	HDW	Bh	18,200	18,200	
32	Pipa PVC 3" panjang 4 meter	HDW	Bh	83,900	83,900	
33	Pipa PVC 6" panjang 4 meter	HDW	Bh	148,000	148,000	
34	Pipa Besi Galvanis 3" Tebal 4 mm Panjang 6 Meter	HDW	Bh	1,000,000	1,000,000	
35	Pipa shock PVC	HDW	Bh	22,500	22,500	
36	Tanda urutan Fasa untuk kabel	HDW	Bh	8,000	8,000	
37	Stainless steel strap	HDW	Bh	3,700	3,700	
38	Tanda Kabel TM	HDW	Bh	200,000	200,000	
R	MATERIAL SCADA DAN TELEKOMUNIKASI					
1	Antena 9 dBi	HDW	Bh	200,000	200,000	Lelang APD 2018
2	Battery 12 V/120 Ah	HDW	Bh	2,172,500	2,172,500	Lelang APD 2017
3	Battery 12 V/17 Ah	HDW	Bh	700,000	700,000	Lelang APD 2018
4	Battery 12 V/12 Ah	HDW	Bh	490,000	490,000	Lelang APD 2018
5	Battery 12 V/ 7 Ah	HDW	Bh	224,000	224,000	Lelang APD 2018
6	Kabel komunikasi RS485	HDW	Unit	15,000	15,000	Lelang APD 2018
7	Converter RS 485 to RS 232	HDW	Bh	1,510,245	1,510,245	
S	SKUTM / SKTM					
1	Strap For Clamping, Type Insulator	HDW	Bh	16,226	16,226	
2	Suspension Clamp	HDW	Bh	19,947	19,947	

3	U-Bolt	HDW	Bh	26,712	26,712	
4	Fixation Device	HDW	Bh	84,821	84,821	
5	Yoke	HDW	Bh	33,550	33,550	
6	Shackle	HDW	Bh	16,834	16,834	
7	Parralel Groove Clamp	HDW	Bh	72,743	72,743	
8	Strain Clamp Bolted Type	HDW	Bh	45,445	45,445	
9	Turn Buckle	HDW	Bh	84,821	84,821	
10	Strain Hinge	HDW	Bh	53,867	53,867	
11	H Type Connector 50/50 mm² Cu	HDW	Bh	38,500	38,500	
12	Cooper Strip 50 mm² Insulated Ground Colour	HDW	Mtr	31,720	31,720	
13	PVC Pipe 150 mm²	HDW	Mtr	51,240	51,240	
14	Protective Plastic	HDW	Bh	3,477	3,477	
15	Link 50 x 25 mm	HDW	Bh	3,477	3,477	
16	Strapping Buckle	HDW	Bh	5,531	5,531	
17	Stainless Steel Strap 20mm x 0.7 mm	HDW	Mtr	15,000	15,000	
18	Terminal Lug For 50 mm² CU Conductor	HDW	Bh	154,107	154,107	
19	Stainless Steel Bolt 12 x 45	HDW	Bh	16,226	16,226	
20	Set Of Cable Terminator For 3x150aac+90 st	HDW	Bh	61,732	61,732	
21	Terminal Lug For 150 mm² CU conductor	HDW	Bh	34,299	34,299	
22	H Type Connector	HDW	Bh	19,825	19,825	
23	Three Pole Outdoor Terminator For 3x240 mm² AL XLPE U/G CABLE	HDW	Bh	5,874,300	5,874,300	
24	Support Assembly For TIC Terminator	HDW	Bh	23,180	23,180	
25	Single Support On Single Pole 2000mm	HDW	Bh	482,893	482,893	
T	PEMBUATAN SALURAN KABEL GI					
a	PEMBUATAN SALURAN KABEL Outdoor					
1	Persiapan Pekerjaan	JASA	ls	300,000	300,000	
2	Pemasangan Bouwplank	JASA	m2	95,148	95,148	
3	Galian Tanah	JASA	m3	74,125	74,125	
4	Pembuangan Tanah	JASA	m3	150,000	150,000	
5	Urugan Pasir Padat	HDW	m3	243,000	243,000	
6	Pembuatan Lantai Kerja	HDW	m3	1,124,963	1,124,963	
7	Pembuatan Beton Bertulang K225	HDW	m3	5,065,453	5,065,453	
8	Pembuatan Tutup Beton Bertulang K225	HDW	m3	5,065,453	5,065,453	
9	Besi Siku 70 untuk Tray Kabel Power	HDW	pcs	185,000	185,000	
b	PEMBUATAN GALIAN TANAH					
1	Galian Tanah keras sedalam 1 meter	JASA	Mtr	200,000	678,945	
2	Urugan Pasir Dipadatkan	JASA	m3	230,000	1,758,659	
3	Urugan Tanah Dipadatkan	JASA	m3	55,000	721,237	
4	Pembuangan sisa tanah	JASA	Mtr	93,000	17,050	
5	Pekerjaan Aspal	JASA	Mtr	85,000	85,000	
c	Mur Baut Ring Plat Ring Per Stainless Steel Ukuran 19 mm	HDW	Bh	12,000	12,000	
U	UPAH PASANG					
-	KONSTRUKSI JTR					
1	Upah Pasang Konst. JTR J2	JASA	Unit	19,800	19,800	
2	Upah Pasang Konst. JTR J3	JASA	Unit	20,500	20,500	
3	Upah Pasang Konst. JTR J4	JASA	Unit	27,500	27,500	
4	Upah Pasang Konst. JTR J4-A	JASA	Unit	14,900	14,900	
5	Upah Pasang Konst. JTR J5	JASA	Unit	25,100	25,100	
6	Upah Pasang Konst. JTR J6	JASA	Unit	29,700	29,700	
7	Upah Pasang Konst. JTR J6-X	JASA	Unit	25,100	25,100	
8	Upah Pasang Konst. JTR J7	JASA	Unit	37,600	37,600	
9	Upah Pasang Konst. JTR J8	JASA	Unit	25,100	25,100	
10	Upah Pasang Konst. JTR J10	JASA	Unit	39,800	39,800	
11	Upah Pasang Konst. JTR J5-T	JASA	Unit	22,200	22,200	
12	Upah Pasang Konst. JTR J6-T	JASA	Unit	30,300	30,300	
13	Upah Pasang Konst. JTR J7-T	JASA	Unit	23,200	23,200	
14	Upah Pasang Konst. JTR MJ6-T	JASA	Unit	17,200	17,200	
15	Upah Pasang Konst. JTR B13-B	JASA	Unit	19,800	19,800	
16	Upah Pasang Konst. JTR B13-D	JASA	Unit	19,800	19,800	
17	Upah Pasang Konst. JTR B15-B	JASA	Unit	20,500	20,500	
18	Upah Pasang Konst. JTR B15-D	JASA	Unit	20,500	20,500	
19	Upah Pasang Konst. JTR B16-B	JASA	Unit	27,500	27,500	
20	Upah Pasang Konst. JTR B16-D	JASA	Unit	27,500	27,500	
21	Upah Pasang Konst. JTR B71-B	JASA	Unit	22,100	22,100	
-	KONSTRUKSI JTM 1 FASA					
1	Upah Pasang Konst. JTM 1 Fasa A1	JASA	Unit	53,200	53,200	
2	Upah Pasang Konst. JTM 1 Fasa A1-N	JASA	Unit	53,200	53,200	
3	Upah Pasang Konst. JTM 1 Fasa A1-PN	JASA	Unit	53,200	53,200	
4	Upah Pasang Konst. JTM 1 Fasa A1-P	JASA	Unit	80,100	80,100	
5	Upah Pasang Konst. JTM 1 Fasa A1'	JASA	Unit	27,000	27,000	
7	Upah Pasang Konst. JTM 1 Fasa A2	JASA	Unit	80,100	80,100	
8	Upah Pasang Konst. JTM 1 Fasa A2-N	JASA	Unit	84,000	84,000	
9	Upah Pasang Konst. JTM 1 Fasa A2'	JASA	Unit	44,000	44,000	
10	Upah Pasang Konst. JTM 1 Fasa A3	JASA	Unit	70,300	70,300	
11	Upah Pasang Konst. JTM 1 Fasa A3-N	JASA	Unit	70,300	70,300	
12	Upah Pasang Konst. JTM 1 Fasa A3'	JASA	Unit	45,200	45,200	
13	Upah Pasang Konst. JTM 1 Fasa A4	JASA	Unit	78,000	78,000	
14	Upah Pasang Konst. JTM 1 Fasa A4-N	JASA	Unit	78,000	78,000	
15	Upah Pasang Konst. JTM 1 Fasa A4'	JASA	Unit	75,400	75,400	
16	Upah Pasang Konst. JTM 1 Fasa A5	JASA	Unit	37,900	37,900	

17	Upah Pasang Konst. JTM 1 Fasa A5-N	JASA	Unit	37,900	37,900	
18	Upah Pasang Konst. JTM 1 Fasa A5-1	JASA	Unit	40,700	40,700	
19	Upah Pasang Konst. JTM 1 Fasa A5-2	JASA	Unit	40,700	40,700	
20	Upah Pasang Konst. JTM 1 Fasa A5-3	JASA	Unit	40,700	40,700	
21	Upah Pasang Konst. JTM 1 Fasa A5-4	JASA	Unit	40,700	40,700	
22	Upah Pasang Konst. JTM 1 Fasa A5'	JASA	Unit	36,200	36,200	
23	Upah Pasang Konst. JTM 1 Fasa A5-1'	JASA	Unit	33,500	33,500	
24	Upah Pasang Konst. JTM 1 Fasa A5-2'	JASA	Unit	33,500	33,500	
25	Upah Pasang Konst. JTM 1 Fasa A5-3'	JASA	Unit	33,500	33,500	
26	Upah Pasang Konst. JTM 1 Fasa A5-4'	JASA	Unit	33,500	33,500	
27	Upah Pasang Konst. JTM 1 Fasa A6	JASA	Unit	70,400	70,400	
28	Upah Pasang Konst. JTM 1 Fasa A6-N	JASA	Unit	70,400	70,400	
29	Upah Pasang Konst. JTM 1 Fasa A6'	JASA	Unit	67,100	67,100	
30	Upah Pasang Konst. JTM 1 Fasa A7	JASA	Unit	46,700	46,700	
31	Upah Pasang Konst. JTM 1 Fasa A7-A	JASA	Unit	46,700	46,700	
32	Upah Pasang Konst. JTM 1 Fasa A8	JASA	Unit	75,600	75,600	
33	Upah Pasang Konst. JTM 1 Fasa A8-A	JASA	Unit	75,600	75,600	
34	Upah Pasang Konst. JTM 1 Fasa A9	JASA	Unit	60,100	60,100	
35	Upah Pasang Konst. JTM 1 Fasa A9-N	JASA	Unit	56,100	56,100	
-	KONSTRUKSI JTM 1 FASA MENJADI 3 FASA					
1	Perbaikan jalur galian di Jalan Aspalt	JASA	m2	678,945	64,700	
2	Perbaikan galian lobang bor di Jalan Aspalt	JASA	m2	1,758,659	64,700	
3	Perbaikan galian lobang cek di Jalan Aspalt	JASA	m2	721,237	79,800	
4	Pembuangan tanah galian	JASA	m3	17,050	83,200	
5	Upah Pasang Konst. JTM 1-3 Fasa B4	JASA	Unit	107,100	107,100	
6	Upah Pasang Konst. JTM 1-3 Fasa B5	JASA	Unit	184,400	184,400	
-	KONSTRUKSI JTM 3 FASA					
1	Upah Pasang Konst. JTM 3 Fasa C1	JASA	Unit	75,200	75,200	
2	Upah Pasang Konst. JTM 3 Fasa C1-N	JASA	Unit	75,200	75,200	
3	Upah Pasang Konst. JTM 3 Fasa C1-1	JASA	Unit	74,900	74,900	
4	Upah Pasang Konst. JTM 3 Fasa C1-1N	JASA	Unit	79,400	79,400	
5	Upah Pasang Konst. JTM 3 Fasa C1-A	JASA	Unit	83,900	83,900	
6	Upah Pasang Konst. JTM 3 Fasa C1'	JASA	Unit	73,100	73,100	
7	Upah Pasang Konst. JTM 3 Fasa C1-1'	JASA	Unit	84,900	84,900	
8	Upah Pasang Konst. JTM 3 Fasa C1-A'	JASA	Unit	84,900	84,900	
9	Upah Pasang Konst. JTM 3 Fasa C2	JASA	Unit	80,400	80,400	
10	Upah Pasang Konst. JTM 3 Fasa C2-1	JASA	Unit	78,800	78,800	
11	Upah Pasang Konst. JTM 3 Fasa C2-A	JASA	Unit	99,900	99,900	
12	Upah Pasang Konst. JTM 3 Fasa C2-N	JASA	Unit	91,800	91,800	
13	Upah Pasang Konst. JTM 3 Fasa C2'	JASA	Unit	74,400	74,400	
14	Upah Pasang Konst. JTM 3 Fasa C2-1'	JASA	Unit	98,200	98,200	
15	Upah Pasang Konst. JTM 3 Fasa C2-A'	JASA	Unit	98,200	98,200	
16	Upah Pasang Konst. JTM 3 Fasa C3	JASA	Unit	96,900	96,900	
17	Upah Pasang Konst. JTM 3 Fasa C3-VN	JASA	Unit	96,900	96,900	
18	Upah Pasang Konst. JTM 3 Fasa C3'	JASA	Unit	93,900	93,900	
19	Upah Pasang Konst. JTM 3 Fasa C4-1	JASA	Unit	175,100	175,100	
20	Upah Pasang Konst. JTM 3 Fasa C5-1	JASA	Unit	95,900	95,900	
21	Upah Pasang Konst. JTM 3 Fasa C7	JASA	Unit	101,800	101,800	
22	Upah Pasang Konst. JTM 3 Fasa C7-1	JASA	Unit	119,800	119,800	
23	Upah Pasang Konst. JTM 3 Fasa C7-N	JASA	Unit	101,800	101,800	
24	Upah Pasang Konst. JTM 3 Fasa C7'	JASA	Unit	93,100	93,100	
25	Upah Pasang Konst. JTM 3 Fasa C7-1'	JASA	Unit	97,800	97,800	
26	Upah Pasang Konst. JTM 3 Fasa C8	JASA	Unit	192,800	192,800	
27	Upah Pasang Konst. JTM 3 Fasa C8-A	JASA	Unit	197,500	197,500	
28	Upah Pasang Konst. JTM 3 Fasa C8-AN	JASA	Unit	197,500	197,500	
29	Upah Pasang Konst. JTM 3 Fasa C8'	JASA	Unit	196,500	196,500	
30	Upah Pasang Konst. JTM 3 Fasa C8-A'	JASA	Unit	200,200	200,200	
31	Upah Pasang Konst. JTM 3 Fasa C9	JASA	Unit	84,100	84,100	
32	Upah Pasang Konst. JTM 3 Fasa C9-N	JASA	Unit	84,100	84,100	
33	Upah Pasang Konst. JTM 3 Fasa C9'	JASA	Unit	69,000	69,000	
34	Upah Pasang Konst. JTM 3 Fasa C10	JASA	Unit	101,900	101,900	
35	Upah Pasang Konst. JTM 3 Fasa C10-N	JASA	Unit	101,900	101,900	
36	Upah Pasang Konst. JTM 3 Fasa C10'	JASA	Unit	92,300	92,300	
37	Upah Pasang Konst. JTM 3 Fasa C11	JASA	Unit	103,100	103,100	
38	Upah Pasang Konst. JTM 3 Fasa C11-N	JASA	Unit	106,500	106,500	
39	Upah Pasang Konst. JTM 3 Fasa C11'	JASA	Unit	98,700	98,700	
-	KONSTRUKSI JTM DOUBLE CIRCUIT					
1	Upah Pasang Konst. JTM Double Circuit DC-C1V	JASA	Unit	149,500	149,500	
2	Upah Pasang Konst. JTM Double Circuit DC-C1-1V	JASA	Unit	152,000	152,000	
3	Upah Pasang Konst. JTM Double Circuit DC-C1-1H	JASA	Unit	159,400	159,400	
4	Upah Pasang Konst. JTM Double Circuit DC-C1-AHN	JASA	Unit	159,400	159,400	
5	Upah Pasang Konst. JTM Double Circuit DC-C2-1V	JASA	Unit	193,900	193,900	
6	Upah Pasang Konst. JTM Double Circuit DC-C2-AH	JASA	Unit	191,700	191,700	
7	Upah Pasang Konst. JTM Double Circuit DC-C2-AHN	JASA	Unit	191,700	191,700	
8	Upah Pasang Konst. JTM Double Circuit DC-C2-1BN	JASA	Unit	191,700	191,700	
9	Upah Pasang Konst. JTM Double Circuit DC-C4-N	JASA	Unit	196,500	196,500	
10	Upah Pasang Konst. JTM Double Circuit DC-C7-N	JASA	Unit	228,100	228,100	
11	Upah Pasang Konst. JTM Double Circuit DC-C8	JASA	Unit	368,200	368,200	
12	Upah Pasang Konst. JTM Double Circuit DC-C8-N	JASA	Unit	368,200	368,200	
-	SKUTM / SKTM					
1	Upah Pasang Konst. SKUTM DB01 (Suspension Assembly)	JASA	Unit	32,400	32,400	

2	Upah Pasang Konst. SKUTM DB02 (Small Angle Assembly)	JASA	Unit	48,100	48,100	
3	Upah Pasang Konst. SKUTM DB03 (Medium Angle Assembly)	JASA	Unit	55,300	55,300	
4	Upah Pasang Konst. SKUTM DB04 (Large Angle Assembly)	JASA	Unit	51,500	51,500	
5	Upah Pasang Konst. SKUTM DB05 (Adjustable Dead End Assembly)	JASA	Unit	67,900	67,900	
6	Upah Pasang Konst. SKUTM DB06 (Fixed Dead End Assembly))	JASA	Unit	56,700	56,700	
7	Upah Pasang Konst. SKUTM DB08	JASA	Unit	596,900	596,900	
8	Upah Pasang Konst. SKUTM DB09	JASA	Unit	401,500	401,500	
-	AKSESORIES JARINGAN					
1	Upah Pasang Acc.Jar M2-11	JASA	Unit	56,400	56,400	
2	Upah Pasang Acc.Jar M2-11M	JASA	Unit	65,400	65,400	
3	Upah Pasang Acc.Jar M2-12	JASA	Unit	12,200	12,200	
4	Upah Pasang Acc.Jar M2-12A	JASA	Unit	16,000	16,000	
5	Upah Pasang Acc.Jar M2-15	JASA	Unit	173,100	173,100	
6	Upah Pasang Acc.Jar M3-16	JASA	Unit	1,539,900	1,539,900	
7	Upah Pasang Acc.Jar M5-2	JASA	Unit	23,600	23,600	
8	Upah Pasang Acc.Jar M5-3	JASA	Unit	20,100	20,100	
9	Upah Pasang Acc.Jar M5-4	JASA	Unit	23,600	23,600	
10	Upah Pasang Acc.Jar M5-5	JASA	Unit	23,600	23,600	
11	Upah Pasang Acc.Jar M5-6	JASA	Unit	58,400	58,400	
12	Upah Pasang Acc.Jar M5-8	JASA	Unit	43,100	43,100	
13	Upah Pasang Acc.Jar M5-9	JASA	Unit	58,400	58,400	
14	Upah Pasang Acc.Jar M5-10	JASA	Unit	58,400	58,400	
15	Upah Pasang Acc.Jar M5-12	JASA	Unit	43,100	43,100	
16	Upah Pasang Acc.Jar M5-13	JASA	Unit	43,100	43,100	
17	Upah Pasang Acc.Jar M5-16	JASA	Unit	51,600	51,600	
18	Upah Pasang Acc.Jar M5-20	JASA	Unit	43,100	43,100	
19	Upah Pasang Acc.Jar M5-24	JASA	Unit	3,843,100	3,843,100	
20	Upah Pasang Acc.Jar P12C-1	JASA	Unit	31,300	31,300	
21	Upah Pasang Acc.Jar P12C-2	JASA	Unit	45,600	45,600	
22	Upah Pasang Acc.Jar P12S-1	JASA	Unit	31,300	31,300	
23	Upah Pasang Acc.Jar P12S-2	JASA	Unit	45,600	45,600	
24	Upah Pasang Acc.Jar E1-1	JASA	Unit	31,200	31,200	
25	Upah Pasang Acc.Jar E1-2	JASA	Unit	31,200	31,200	
26	Upah Pasang Acc.Jar E1-3	JASA	Unit	31,200	31,200	
27	Upah Pasang Acc.Jar E2-1	JASA	Unit	42,100	42,100	
28	Upah Pasang Acc.Jar E2-2	JASA	Unit	42,100	42,100	
29	Upah Pasang Acc.Jar E2-3	JASA	Unit	38,100	38,100	
30	Upah Pasang Acc.Jar E5-1	JASA	Unit	123,900	123,900	
31	Upah Pasang Acc.Jar E5-2	JASA	Unit	123,900	123,900	
32	Upah Pasang Acc.Jar E6-1	JASA	Unit	45,900	45,900	
33	Upah Pasang Acc.Jar F1-2	JASA	Unit	35,800	35,800	
34	Upah Pasang Acc.Jar F1-3	JASA	Unit	42,600	42,600	
35	Upah Pasang Acc.Jar FDG	JASA	Unit	762,100	762,100	
36	Upah Pasang Acc.Jar Penghalang Panjat	JASA	Unit	10,600	10,600	
38	Upah Pasang Acc.Jar LVCB 2 Jurusan (M8-A1, M8-A2)	JASA	Unit	614,700	614,700	
39	Upah Pasang Acc.Jar LVCB 4 Jurusan (M8-B1, M8-B2)	JASA	Unit	829,000	829,000	
41	Upah Pasang Acc.Jar Konstruksi Vangnet	JASA	Unit	179,200	179,200	
42	Upah Pembuatan & Pasang Acc.Jar Jaring Vangnet	JASA	Per 1 m	14,371	14,371	
-	SWITCHING					
1	Upah Pasang Air Break Switch (ABSW)	JASA	Unit	1,568,200	1,568,200	
2	Upah Pasang Load Break Switch (LBS)	JASA	Unit	3,467,100	3,467,100	
3	Upah Pasang Recloser	JASA	Unit	3,467,100	3,467,100	
4	Upah Pasang Disconecting Switch (DS)	JASA	Unit	1,515,700	1,515,700	
-	PENGHANTAR TM					
1	Upah Pasang Penghantar TM A3C 3x240 + 1x150mm²	JASA	Per 50 m	475,700	475,700	
2	Upah Pasang Penghantar TM A3C 3x240 + 1x120mm²	JASA	Per 50 m	475,700	475,700	
3	Upah Pasang Penghantar TM A3C 3x150 + 1x150mm²	JASA	Per 50 m	371,300	371,300	
4	Upah Pasang Penghantar TM A3C 3x150 + 1x70mm²	JASA	Per 50 m	351,700	351,700	
5	Upah Pasang Penghantar TM A3C 3x70 + 1x70mm²	JASA	Per 50 m	300,100	300,100	
6	Upah Pasang Penghantar TM A3C 3x70 + 1x50mm²	JASA	Per 50 m	290,900	290,900	
7	Upah Pasang Penghantar TM A3C 3x70 + 1x35mm²	JASA	Per 50 m	290,600	290,600	
8	Upah Pasang Penghantar TM A3C 3x35 + 1x35mm²	JASA	Per 50 m	247,000	247,000	
9	Upah Pasang Penghantar TM A3C 1x150 + 1x70mm²	JASA	Per 50 m	276,000	276,000	
10	Upah Pasang Penghantar TM A3C 1x120 + 1x70mm²	JASA	Per 50 m	268,100	268,100	
11	Upah Pasang Penghantar TM A3C 1x70 + 1x70mm²	JASA	Per 50 m	222,400	222,400	
12	Upah Pasang Penghantar TM A3C 1x70 + 1x50mm²	JASA	Per 50 m	222,400	222,400	
13	Upah Pasang Penghantar TM A3C 1x70 + 1x35mm²	JASA	Per 50 m	197,300	197,300	
14	Upah Pasang Penghantar TM A3C 1x35 + 1x35mm²	JASA	Per 50 m	149,200	149,200	
15	Upah Pasang Penghantar TM A3C 3x240mm²	JASA	Per 50 m	390,200	390,200	
16	Upah Pasang Penghantar TM A3C 3x150mm²	JASA	Per 50 m	307,600	307,600	
17	Upah Pasang Penghantar TM A3C 3x70mm²	JASA	Per 50 m	261,600	261,600	
18	Upah Pasang Penghantar TM A3C 3x35mm²	JASA	Per 50 m	198,700	198,700	
19	Upah Pasang Penghantar TM A3C 2x240mm²	JASA	Per 50 m	272,600	272,600	
20	Upah Pasang Penghantar TM A3C 2x150mm²	JASA	Per 50 m	243,400	243,400	
21	Upah Pasang Penghantar TM A3C 2x70mm²	JASA	Per 50 m	179,300	179,300	
22	Upah Pasang Penghantar TM A3C 2x35mm²	JASA	Per 50 m	151,900	151,900	
23	Upah Pasang Penghantar TM A3C 1x240mm²	JASA	Per 50 m	136,485	136,485	
24	Upah Pasang Penghantar TM A3C 1x150mm²	JASA	Per 50 m	125,481	125,481	
25	Upah Pasang Penghantar TM A3C 1x70mm²	JASA	Per 50 m	115,200	115,200	
26	Upah Pasang Penghantar TM A3C 1x50mm²	JASA	Per 50 m	115,000	115,000	
27	Upah Pasang Penghantar TM A3C 1x35mm²	JASA	Per 50 m	101,800	101,800	
28	Upah Pasang Penghantar TM A3CS 3x240 + 1x150mm²	JASA	Per 50 m	523,270	523,270	

29	Upah Pasang Penghantar TM A3CS 3x240 + 1x120mm²	JASA	Per 50 m	523,270	523,270	
30	Upah Pasang Penghantar TM A3CS 3x150 + 1x150mm²	JASA	Per 50 m	408,430	408,430	
31	Upah Pasang Penghantar TM A3CS 3x150 + 1x70mm²	JASA	Per 50 m	386,870	386,870	
32	Upah Pasang Penghantar TM A3CS 3x70 + 1x70mm²	JASA	Per 50 m	330,110	330,110	
33	Upah Pasang Penghantar TM A3CS 3x70 + 1x50mm²	JASA	Per 50 m	319,990	319,990	
34	Upah Pasang Penghantar TM A3CS 3x70 + 1x35mm²	JASA	Per 50 m	319,660	319,660	
35	Upah Pasang Penghantar TM A3CS 3x35 + 1x35mm²	JASA	Per 50 m	271,700	271,700	
36	Upah Pasang Penghantar TM A3CS 1x150 + 1x70mm²	JASA	Per 50 m	303,600	303,600	
37	Upah Pasang Penghantar TM A3CS 1x120 + 1x70mm²	JASA	Per 50 m	294,910	294,910	
38	Upah Pasang Penghantar TM A3CS 1x70 + 1x70mm²	JASA	Per 50 m	244,640	244,640	
39	Upah Pasang Penghantar TM A3CS 1x70 + 1x50mm²	JASA	Per 50 m	244,640	244,640	
40	Upah Pasang Penghantar TM A3CS 1x70 + 1x35mm²	JASA	Per 50 m	217,030	217,030	
41	Upah Pasang Penghantar TM A3CS 1x35 + 1x35mm²	JASA	Per 50 m	164,120	164,120	
42	Upah Pasang Penghantar TM A3CS 3x240mm²	JASA	Per 50 m	429,220	429,220	
43	Upah Pasang Penghantar TM A3CS 3x150mm²	JASA	Per 50 m	338,360	338,360	
44	Upah Pasang Penghantar TM A3CS 3x70mm²	JASA	Per 50 m	287,760	287,760	
45	Upah Pasang Penghantar TM A3CS 3x35mm²	JASA	Per 50 m	218,570	218,570	
46	Upah Pasang Penghantar TM A3CS 2x240mm²	JASA	Per 50 m	299,860	299,860	
47	Upah Pasang Penghantar TM A3CS 2x150mm²	JASA	Per 50 m	267,740	267,740	
48	Upah Pasang Penghantar TM A3CS 2x70mm²	JASA	Per 50 m	197,230	197,230	
49	Upah Pasang Penghantar TM A3CS 2x35mm²	JASA	Per 50 m	167,090	167,090	
50	Upah Pasang Penghantar TM A3CS 1x240mm²	JASA	Per 50 m	150,134	150,134	
51	Upah Pasang Penghantar TM A3CS 1x150mm²	JASA	Per 50 m	138,029	138,029	
52	Upah Pasang Penghantar TM A3CS 1x70mm²	JASA	Per 50 m	126,720	126,720	
53	Upah Pasang Penghantar TM A3CS 1x50mm²	JASA	Per 50 m	126,500	126,500	
54	Upah Pasang Penghantar TM A3CS 1x35mm²	JASA	Per 50 m	111,980	111,980	
55	Upah Pasang Kabel MVTIC 3 x 240 + N 95 mm²	JASA	Per 50 m	662,142	662,142	
-	PENGHANTAR TR					
1	Upah Pasang Penghantar TR A3C 3x70 + 1x35mm²	JASA	Per 50 m	285,500	285,500	
2	Upah Pasang Penghantar TR A3C 2x70 + 1x70mm²	JASA	Per 50 m	240,000	240,000	
3	Upah Pasang Penghantar TR A3C 2x70 + 1x35mm²	JASA	Per 50 m	220,800	220,800	
4	Upah Pasang Penghantar TR A3C 2x70mm²	JASA	Per 50 m	164,300	164,300	
5	Upah Pasang Penghantar TR A3C 2x35mm²	JASA	Per 50 m	111,700	111,700	
6	Upah Pasang Penghantar TR LVTC 3x70 + 1x50mm²	JASA	Per 50 m	223,500	223,500	
7	Upah Pasang Penghantar TR LVTC 2x70 + 1x50mm²	JASA	Per 50 m	179,000	179,000	
-	PENGHANTAR TM					
1	Upah Pasang Penghantar TM A3C 3x240 + 1x150mm² Per Kms	JASA	Per Kms	9,514,000	9,514,000	
2	Upah Pasang Penghantar TM A3C 3x240 + 1x120mm² Per Kms	JASA	Per Kms	9,514,000	9,514,000	
3	Upah Pasang Penghantar TM A3C 3x150 + 1x150mm² Per Kms	JASA	Per Kms	7,426,000	7,426,000	
4	Upah Pasang Penghantar TM A3C 3x150 + 1x70mm² Per Kms	JASA	Per Kms	7,034,000	7,034,000	
5	Upah Pasang Penghantar TM A3C 3x70 + 1x70mm² Per Kms	JASA	Per Kms	6,002,000	6,002,000	
6	Upah Pasang Penghantar TM A3C 3x70 + 1x50mm² Per Kms	JASA	Per Kms	5,818,000	5,818,000	
7	Upah Pasang Penghantar TM A3C 3x70 + 1x35mm² Per Kms	JASA	Per Kms	5,812,000	5,812,000	
8	Upah Pasang Penghantar TM A3C 3x35 + 1x35mm² Per Kms	JASA	Per Kms	4,940,000	4,940,000	
9	Upah Pasang Penghantar TM A3C 1x150 + 1x70mm² Per Kms	JASA	Per Kms	5,520,000	5,520,000	
10	Upah Pasang Penghantar TM A3C 1x120 + 1x70mm² Per Kms	JASA	Per Kms	5,362,000	5,362,000	
11	Upah Pasang Penghantar TM A3C 1x70 + 1x70mm² Per Kms	JASA	Per Kms	4,448,000	4,448,000	
12	Upah Pasang Penghantar TM A3C 1x70 + 1x50mm² Per Kms	JASA	Per Kms	4,448,000	4,448,000	
13	Upah Pasang Penghantar TM A3C 1x70 + 1x35mm² Per Kms	JASA	Per Kms	3,946,000	3,946,000	
14	Upah Pasang Penghantar TM A3C 1x35 + 1x35mm² Per Kms	JASA	Per Kms	2,984,000	2,984,000	
15	Upah Pasang Penghantar TM A3C 3x240mm² Per Kms	JASA	Per Kms	7,804,000	7,804,000	
16	Upah Pasang Penghantar TM A3C 3x150mm² Per Kms	JASA	Per Kms	6,152,000	6,152,000	
17	Upah Pasang Penghantar TM A3C 3x70mm² Per Kms	JASA	Per Kms	5,232,000	5,232,000	
18	Upah Pasang Penghantar TM A3C 3x35mm² Per Kms	JASA	Per Kms	3,974,000	3,974,000	
19	Upah Pasang Penghantar TM A3C 2x240mm² Per Kms	JASA	Per Kms	5,452,000	5,452,000	
20	Upah Pasang Penghantar TM A3C 2x150mm² Per Kms	JASA	Per Kms	4,868,000	4,868,000	
21	Upah Pasang Penghantar TM A3C 2x70mm² Per Kms	JASA	Per Kms	3,586,000	3,586,000	
22	Upah Pasang Penghantar TM A3C 2x35mm² Per Kms	JASA	Per Kms	3,038,000	3,038,000	
23	Upah Pasang Penghantar TM A3C 1x240mm² Per Kms	JASA	Per Kms	2,729,702	2,729,702	
24	Upah Pasang Penghantar TM A3C 1x150mm² Per Kms	JASA	Per Kms	2,509,623	2,509,623	
25	Upah Pasang Penghantar TM A3C 1x70mm² Per Kms	JASA	Per Kms	2,304,000	2,304,000	
26	Upah Pasang Penghantar TM A3C 1x50mm² Per Kms	JASA	Per Kms	2,300,000	2,300,000	
27	Upah Pasang Penghantar TM A3C 1x35mm² Per Kms	JASA	Per Kms	2,036,000	2,036,000	
28	Upah Pasang Penghantar TM A3CS 3x240 + 1x150mm² Per Kms	JASA	Per Kms	10,465,400	10,465,400	
29	Upah Pasang Penghantar TM A3CS 3x240 + 1x120mm² Per Kms	JASA	Per Kms	10,465,400	10,465,400	
30	Upah Pasang Penghantar TM A3CS 3x150 + 1x150mm² Per Kms	JASA	Per Kms	8,168,600	8,168,600	
31	Upah Pasang Penghantar TM A3CS 3x150 + 1x70mm² Per Kms	JASA	Per Kms	7,737,400	7,737,400	
32	Upah Pasang Penghantar TM A3CS 3x70 + 1x70mm² Per Kms	JASA	Per Kms	6,602,200	6,602,200	
33	Upah Pasang Penghantar TM A3CS 3x70 + 1x50mm² Per Kms	JASA	Per Kms	6,399,800	6,399,800	
34	Upah Pasang Penghantar TM A3CS 3x70 + 1x35mm² Per Kms	JASA	Per Kms	6,393,200	6,393,200	
35	Upah Pasang Penghantar TM A3CS 3x35 + 1x35mm² Per Kms	JASA	Per Kms	5,434,000	5,434,000	
36	Upah Pasang Penghantar TM A3CS 1x150 + 1x70mm² Per Kms	JASA	Per Kms	6,072,000	6,072,000	
37	Upah Pasang Penghantar TM A3CS 1x120 + 1x70mm² Per Kms	JASA	Per Kms	5,898,200	5,898,200	
38	Upah Pasang Penghantar TM A3CS 1x70 + 1x70mm² Per Kms	JASA	Per Kms	4,892,800	4,892,800	
39	Upah Pasang Penghantar TM A3CS 1x70 + 1x50mm² Per Kms	JASA	Per Kms	4,892,800	4,892,800	
40	Upah Pasang Penghantar TM A3CS 1x70 + 1x35mm² Per Kms	JASA	Per Kms	4,340,600	4,340,600	
41	Upah Pasang Penghantar TM A3CS 1x35 + 1x35mm² Per Kms	JASA	Per Kms	3,282,400	3,282,400	
42	Upah Pasang Penghantar TM A3CS 3x240mm² Per Kms	JASA	Per Kms	8,584,400	8,584,400	
43	Upah Pasang Penghantar TM A3CS 3x150mm² Per Kms	JASA	Per Kms	6,767,200	6,767,200	
44	Upah Pasang Penghantar TM A3CS 3x70mm² Per Kms	JASA	Per Kms	5,755,200	5,755,200	
45	Upah Pasang Penghantar TM A3CS 3x35mm² Per Kms	JASA	Per Kms	4,371,400	4,371,400	
46	Upah Pasang Penghantar TM A3CS 2x240mm² Per Kms	JASA	Per Kms	5,997,200	5,997,200	
47	Upah Pasang Penghantar TM A3CS 2x150mm² Per Kms	JASA	Per Kms	5,354,800	5,354,800	

48	Upah Pasang Penghantar TM A3CS 2x70mm² Per Kms	JASA	Per Kms	3,944,600	3,944,600	
49	Upah Pasang Penghantar TM A3CS 2x35mm² Per Kms	JASA	Per Kms	3,341,800	3,341,800	
50	Upah Pasang Penghantar TM A3CS 1x240mm² Per Kms	JASA	Per Kms	3,002,672	3,002,672	
51	Upah Pasang Penghantar TM A3CS 1x150mm² Per Kms	JASA	Per Kms	2,760,586	2,760,586	
52	Upah Pasang Penghantar TM A3CS 1x70mm² Per Kms	JASA	Per Kms	2,534,400	2,534,400	
53	Upah Pasang Penghantar TM A3CS 1x50mm² Per Kms	JASA	Per Kms	2,530,000	2,530,000	
54	Upah Pasang Penghantar TM A3CS 1x35mm² Per Kms	JASA	Per Kms	2,239,600	2,239,600	
55	Upah Pasang Kabel MVTIC 3 x 240 + N 95 mm² Per Kms	JASA	Per Kms	13,242,833	13,242,833	
-	PENGHANTAR TR					
1	Upah Pasang Penghantar TR A3C 3x70 + 1x35mm² Per Kms	JASA	Per Kms	5,710,000	5,710,000	
2	Upah Pasang Penghantar TR A3C 2x70 + 1x70mm² Per Kms	JASA	Per Kms	4,800,000	4,800,000	
3	Upah Pasang Penghantar TR A3C 2x70 + 1x35mm² Per Kms	JASA	Per Kms	4,416,000	4,416,000	
4	Upah Pasang Penghantar TR A3C 2x70mm² Per Kms	JASA	Per Kms	3,286,000	3,286,000	
5	Upah Pasang Penghantar TR A3C 2x35mm² Per Kms	JASA	Per Kms	2,234,000	2,234,000	
6	Upah Pasang Penghantar TR LVTC 3x70 + 1x50mm² Per Kms	JASA	Per Kms	4,470,000	4,470,000	
7	Upah Pasang Penghantar TR LVTC 2x70 + 1x50mm² Per Kms	JASA	Per Kms	3,580,000	3,580,000	
-	TRAFO DISTRIBUSI					
1	Upah Pasang Trafo 1 Fasa 25 KVA + Bracket	JASA	Unit	355,700	355,700	
2	Upah Pasang Trafo 1 Fasa 50 KVA + Bracket	JASA	Unit	346,400	346,400	
3	Upah Pasang Trafo 1 Fasa 50 KVA 1 Tiang	JASA	Unit	571,650	571,650	
4	Upah Pasang Trafo 3 Fasa 50 KVA 1 Tiang	JASA	Unit	1,182,800	1,182,800	
5	Upah Pasang Trafo 3 Fasa 100 KVA 1 Tiang	JASA	Unit	2,953,300	2,953,300	
6	Upah Pasang Trafo 3 Fasa 50 KVA 2 Tiang	JASA	Unit	1,627,400	1,627,400	
7	Upah Pasang Trafo 3 Fasa 100 KVA 2 Tiang	JASA	Unit	3,686,500	3,686,500	
8	Upah Pasang Trafo 3 Fasa 160 KVA 2 Tiang	JASA	Unit	3,784,400	3,784,400	
9	Upah Pasang Trafo 3 Fasa 200 KVA 2 Tiang	JASA	Unit	4,127,900	4,127,900	
-	TIANG					
1	Upah Pasang Tiang Beton 7M-100 daN	JASA	Btg	367,101	367,101	
2	Upah Pasang Tiang Beton 7M-100 daN+E	JASA	Btg	367,101	367,101	
3	Upah Pasang Tiang Beton 9M-100 daN	JASA	Btg	483,136	483,136	
4	Upah Pasang Tiang Beton 9M-100 daN+E	JASA	Btg	483,136	483,136	KHS SCM 2016
5	Upah Pasang Tiang Beton 9M-200 daN	JASA	Btg	542,850	542,850	
6	Upah Pasang Tiang Beton 9M-200 daN+E	JASA	Btg	542,850	542,850	KHS SCM 2016
7	Upah Pasang Tiang Beton 9M-350 daN	JASA	Btg	580,849	580,849	
8	Upah Pasang Tiang Beton 9M-350 daN+E	JASA	Btg	580,849	580,849	KHS SCM 2016
9	Upah Pasang Tiang Beton 11M-200 daN	JASA	Btg	640,563	640,563	
10	Upah Pasang Tiang Beton 11M-200 daN+E	JASA	Btg	640,563	640,563	KHS SCM 2016
11	Upah Pasang Tiang Beton 11M-350 daN	JASA	Btg	777,904	777,904	
12	Upah Pasang Tiang Beton 11M-350 daN+E	JASA	Btg	777,904	777,904	
13	Upah Pasang Tiang Beton 12M-200 daN	JASA	Btg	776,275	776,275	
14	Upah Pasang Tiang Beton 12M-200 daN+E	JASA	Btg	776,275	776,275	KHS SCM 2016
15	Upah Pasang Tiang Beton 12M-350 daN	JASA	Btg	852,274	852,274	
16	Upah Pasang Tiang Beton 12M-350 daN+E	JASA	Btg	852,274	852,274	KHS SCM 2016
17	Upah Pasang Tiang Beton 12M-500 daN	JASA	Btg	1,280,085	1,280,085	
18	Upah Pasang Tiang Beton 12M-500 daN+E	JASA	Btg	1,280,085	1,280,085	
19	Upah Pasang Tiang Beton 13M-350 daN	JASA	Btg	901,131	901,131	
20	Upah Pasang Tiang Beton 13M-350 daN+E	JASA	Btg	901,131	901,131	KHS SCM 2016
21	Upah Pasang Tiang Beton 13M-500 daN	JASA	Btg	928,273	928,273	
22	Upah Pasang Tiang Beton 13M-500 daN+E	JASA	Btg	928,273	928,273	KHS SCM 2016
23	Upah Pasang Tiang Beton 14M-350 daN	JASA	Btg	1,063,986	1,063,986	
24	Upah Pasang Tiang Beton 14M-350 daN+E	JASA	Btg	1,063,986	1,063,986	KHS SCM 2016
25	Upah Pasang Tiang Beton 14M-500 daN	JASA	Btg	1,503,365	1,503,365	
26	Upah Pasang Tiang Beton 14M-500 daN+E	JASA	Btg	1,503,365	1,503,365	
-	KABEL TANAH					
1	Upah Pasang Terminating Kabel 1 x 70 mm² OD	JASA	Unit	160,300	160,300	
2	Upah Pasang Terminating Kabel 3 x 70 mm² ID	JASA	Unit	429,700	429,700	
3	Upah Pasang Terminating Kabel 3 x 70 mm² OD	JASA	Unit	498,600	498,600	
4	Upah Pasang Terminating Kabel 3 x 95 mm² ID	JASA	Unit	411,600	411,600	
5	Upah Pasang Terminating Kabel 3 x 95 mm² OD	JASA	Unit	477,435	477,435	
6	Upah Pasang Terminating Kabel 3 x 150 mm² ID	JASA	Unit	432,180	432,180	
7	Upah Pasang Terminating Kabel 3 x 150 mm² OD	JASA	Unit	501,307	501,307	
8	Upah Pasang Terminating Kabel 3 x 240 mm² ID	JASA	Unit	501,000	501,000	
9	Upah Pasang Terminating Kabel 3 x 240 mm² OD	JASA	Unit	596,900	596,900	
10	Upah Pasang Terminating Kabel 3 x 300 mm² ID	JASA	Unit	569,630	569,630	
11	Upah Pasang Terminating Kabel 3 x 300 mm² OD	JASA	Unit	659,799	659,799	
12	Upah Pasang Sepatu kabel bimetal 240 - 300 mm² (2 lubang)	JASA	Unit	10,400	10,400	
13	Upah Pasang Sepatu kabel bimetal 150 mm² (2 lubang)	JASA	Unit	9,600	9,600	
14	Upah Pasang Kabel Tanah XLPE 3 x 300 mm² (three core)	JASA	Per 50 m	562,142	562,142	
15	Upah Pasang Kabel Tanah XLPE 3 x 240 mm² (three core)	JASA	Per 50 m	449,713	449,713	
16	Upah Pasang Kabel NYY 1 x 70 mm²	JASA	Per 1 m	700	700	
17	Upah Pasang Kabel NYY 1 x 150 mm²	JASA	Per 1 m	1,200	1,200	
18	Upah Pasang Kabel NA2XS2Y 20 KV 3 x 150 mm²	JASA	Per 1 m	25,500	25,500	
19	Upah Pasang Kabel NA2XS2Y 20 KV 3 x 70 mm²	JASA	Per 1 m	15,200	15,200	
20	Upah Pasang Kabel NA2XS2Y 20 KV 1 x 70 mm²	JASA	Per 1 m	4,567	4,567	
21	Galian Kabel - m³	JASA	Per m³	162,200	162,200	
-	SAMBUNGAN RUMAH					
1	Upah Pasang Sambungan Rumah 1 Fasa	JASA	Unit	25,000	25,000	
2	Upah Pasang Sambungan Rumah 3 Fasa	JASA	Unit	60,300	60,300	
3	Upah Pasang SR + APP 1 Fasa	JASA	Unit	54,400	54,400	
4	Upah Pasang SR + APP 3 Fasa	JASA	Unit	106,400	106,400	

5	Upah Pasang APP TM + Wiring	JASA	Unit	750,000	750,000	
6	Upah Pasang Cubicle Pelanggan	JASA	Unit	1,641,700	1,641,700	
V	UPAH BONGKAR					
-	KONSTRUKSI JTR					
1	Upah Bongkar Konst. JTR J2	JASA	Unit	11,880	11,880	
2	Upah Bongkar Konst. JTR J3	JASA	Unit	12,300	12,300	
3	Upah Bongkar Konst. JTR J4	JASA	Unit	16,500	16,500	
4	Upah Bongkar Konst. JTR J4-A	JASA	Unit	8,940	8,940	
5	Upah Bongkar Konst. JTR J5	JASA	Unit	15,060	15,060	
6	Upah Bongkar Konst. JTR J6	JASA	Unit	17,820	17,820	
7	Upah Bongkar Konst. JTR J6-X	JASA	Unit	15,060	15,060	
8	Upah Bongkar Konst. JTR J7	JASA	Unit	22,560	22,560	
9	Upah Bongkar Konst. JTR J8	JASA	Unit	15,060	15,060	
10	Upah Bongkar Konst. JTR J10	JASA	Unit	23,880	23,880	
11	Upah Bongkar Konst. JTR J5-T	JASA	Unit	13,320	13,320	
12	Upah Bongkar Konst. JTR J6-T	JASA	Unit	18,180	18,180	
13	Upah Bongkar Konst. JTR J7-T	JASA	Unit	13,920	13,920	
14	Upah Bongkar Konst. JTR MJ6-T	JASA	Unit	10,320	10,320	
15	Upah Bongkar Konst. JTR B13-B	JASA	Unit	11,880	11,880	
16	Upah Bongkar Konst. JTR B13-D	JASA	Unit	11,880	11,880	
17	Upah Bongkar Konst. JTR B15-B	JASA	Unit	12,300	12,300	
18	Upah Bongkar Konst. JTR B15-D	JASA	Unit	12,300	12,300	
19	Upah Bongkar Konst. JTR B16-B	JASA	Unit	16,500	16,500	
20	Upah Bongkar Konst. JTR B16-D	JASA	Unit	16,500	16,500	
21	Upah Bongkar Konst. JTR B71-B	JASA	Unit	13,260	13,260	
-	KONSTRUKSI JTM 1 FASA					
1	Upah Bongkar Konst. JTM 1 Fasa A1	JASA	Unit	31,920	31,920	
2	Upah Bongkar Konst. JTM 1 Fasa A1-N	JASA	Unit	31,920	31,920	
3	Upah Bongkar Konst. JTM 1 Fasa A1-PN	JASA	Unit	31,920	31,920	
4	Upah Bongkar Konst. JTM 1 Fasa A1-P	JASA	Unit	48,060	48,060	
5	Upah Bongkar Konst. JTM 1 Fasa A1'	JASA	Unit	16,200	16,200	
7	Upah Bongkar Konst. JTM 1 Fasa A2	JASA	Unit	48,060	48,060	
8	Upah Bongkar Konst. JTM 1 Fasa A2-N	JASA	Unit	50,400	50,400	
9	Upah Bongkar Konst. JTM 1 Fasa A2'	JASA	Unit	26,400	26,400	
10	Upah Bongkar Konst. JTM 1 Fasa A3	JASA	Unit	42,180	42,180	
11	Upah Bongkar Konst. JTM 1 Fasa A3-N	JASA	Unit	42,180	42,180	
12	Upah Bongkar Konst. JTM 1 Fasa A3'	JASA	Unit	27,120	27,120	
13	Upah Bongkar Konst. JTM 1 Fasa A4	JASA	Unit	46,800	46,800	
14	Upah Bongkar Konst. JTM 1 Fasa A4-N	JASA	Unit	46,800	46,800	
15	Upah Bongkar Konst. JTM 1 Fasa A4'	JASA	Unit	45,240	45,240	
16	Upah Bongkar Konst. JTM 1 Fasa A5	JASA	Unit	22,740	22,740	
17	Upah Bongkar Konst. JTM 1 Fasa A5-N	JASA	Unit	22,740	22,740	
18	Upah Bongkar Konst. JTM 1 Fasa A5-1	JASA	Unit	24,420	24,420	
19	Upah Bongkar Konst. JTM 1 Fasa A5-2	JASA	Unit	24,420	24,420	
20	Upah Bongkar Konst. JTM 1 Fasa A5-3	JASA	Unit	24,420	24,420	
21	Upah Bongkar Konst. JTM 1 Fasa A5-4	JASA	Unit	24,420	24,420	
22	Upah Bongkar Konst. JTM 1 Fasa A5'	JASA	Unit	21,720	21,720	
23	Upah Bongkar Konst. JTM 1 Fasa A5-1'	JASA	Unit	20,100	20,100	
24	Upah Bongkar Konst. JTM 1 Fasa A5-2'	JASA	Unit	20,100	20,100	
25	Upah Bongkar Konst. JTM 1 Fasa A5-3'	JASA	Unit	20,100	20,100	
26	Upah Bongkar Konst. JTM 1 Fasa A5-4'	JASA	Unit	20,100	20,100	
27	Upah Bongkar Konst. JTM 1 Fasa A6	JASA	Unit	42,240	42,240	
28	Upah Bongkar Konst. JTM 1 Fasa A6-N	JASA	Unit	42,240	42,240	
29	Upah Bongkar Konst. JTM 1 Fasa A6'	JASA	Unit	40,260	40,260	
30	Upah Bongkar Konst. JTM 1 Fasa A7	JASA	Unit	28,020	28,020	
31	Upah Bongkar Konst. JTM 1 Fasa A7-A	JASA	Unit	28,020	28,020	
32	Upah Bongkar Konst. JTM 1 Fasa A8	JASA	Unit	45,360	45,360	
33	Upah Bongkar Konst. JTM 1 Fasa A8-A	JASA	Unit	45,360	45,360	
34	Upah Bongkar Konst. JTM 1 Fasa A9	JASA	Unit	36,060	36,060	
35	Upah Bongkar Konst. JTM 1 Fasa A9-N	JASA	Unit	33,660	33,660	
-	KONSTRUKSI JTM 1 FASA MENJADI 3 FASA					
1	Perbaikan jalur galian di Jalan Aspalt	JASA	Unit	38,820	38,820	
2	Perbaikan galian lobang bor di Jalan Aspalt	JASA	Unit	38,820	38,820	
3	Perbaikan galian lobang cek di Jalan Aspalt	JASA	Unit	47,880	47,880	
4	Pembuangan tanah galian	JASA	Unit	49,920	49,920	
5	Upah Bongkar Konst. JTM 1-3 Fasa B4	JASA	Unit	64,260	64,260	
6	Upah Bongkar Konst. JTM 1-3 Fasa B5	JASA	Unit	110,640	110,640	
-	KONSTRUKSI JTM 3 FASA					
1	Upah Bongkar Konst. JTM 3 Fasa C1	JASA	Unit	45,120	45,120	
2	Upah Bongkar Konst. JTM 3 Fasa C1-N	JASA	Unit	45,120	45,120	
3	Upah Bongkar Konst. JTM 3 Fasa C1-1	JASA	Unit	44,940	44,940	
4	Upah Bongkar Konst. JTM 3 Fasa C1-1N	JASA	Unit	47,640	47,640	
5	Upah Bongkar Konst. JTM 3 Fasa C1-A	JASA	Unit	50,340	50,340	
6	Upah Bongkar Konst. JTM 3 Fasa C1'	JASA	Unit	43,860	43,860	
7	Upah Bongkar Konst. JTM 3 Fasa C1-1'	JASA	Unit	50,940	50,940	
8	Upah Bongkar Konst. JTM 3 Fasa C1-A'	JASA	Unit	50,940	50,940	
9	Upah Bongkar Konst. JTM 3 Fasa C2	JASA	Unit	48,240	48,240	
10	Upah Bongkar Konst. JTM 3 Fasa C2-1	JASA	Unit	47,280	47,280	
11	Upah Bongkar Konst. JTM 3 Fasa C2-A	JASA	Unit	59,940	59,940	
12	Upah Bongkar Konst. JTM 3 Fasa C2-N	JASA	Unit	55,080	55,080	
13	Upah Bongkar Konst. JTM 3 Fasa C2'	JASA	Unit	44,640	44,640	

14	Upah Bongkar Konst. JTM 3 Fasa C2-1'	JASA	Unit	58,920	58,920	
15	Upah Bongkar Konst. JTM 3 Fasa C2-A'	JASA	Unit	58,920	58,920	
16	Upah Bongkar Konst. JTM 3 Fasa C3	JASA	Unit	58,140	58,140	
17	Upah Bongkar Konst. JTM 3 Fasa C3-VN	JASA	Unit	58,140	58,140	
18	Upah Bongkar Konst. JTM 3 Fasa C3'	JASA	Unit	56,340	56,340	
19	Upah Bongkar Konst. JTM 3 Fasa C4-1	JASA	Unit	105,060	105,060	
20	Upah Bongkar Konst. JTM 3 Fasa C5-1	JASA	Unit	57,540	57,540	
21	Upah Bongkar Konst. JTM 3 Fasa C7	JASA	Unit	61,080	61,080	
22	Upah Bongkar Konst. JTM 3 Fasa C7-1	JASA	Unit	71,880	71,880	
23	Upah Bongkar Konst. JTM 3 Fasa C7-N	JASA	Unit	61,080	61,080	
24	Upah Bongkar Konst. JTM 3 Fasa C7'	JASA	Unit	55,860	55,860	
25	Upah Bongkar Konst. JTM 3 Fasa C7-1'	JASA	Unit	58,680	58,680	
26	Upah Bongkar Konst. JTM 3 Fasa C8	JASA	Unit	115,680	115,680	
27	Upah Bongkar Konst. JTM 3 Fasa C8-A	JASA	Unit	118,500	118,500	
28	Upah Bongkar Konst. JTM 3 Fasa C8-AN	JASA	Unit	118,500	118,500	
29	Upah Bongkar Konst. JTM 3 Fasa C8'	JASA	Unit	117,900	117,900	
30	Upah Bongkar Konst. JTM 3 Fasa C8-A'	JASA	Unit	120,120	120,120	
31	Upah Bongkar Konst. JTM 3 Fasa C9	JASA	Unit	50,460	50,460	
32	Upah Bongkar Konst. JTM 3 Fasa C9-N	JASA	Unit	50,460	50,460	
33	Upah Bongkar Konst. JTM 3 Fasa C9'	JASA	Unit	41,400	41,400	
34	Upah Bongkar Konst. JTM 3 Fasa C10	JASA	Unit	61,140	61,140	
35	Upah Bongkar Konst. JTM 3 Fasa C10-N	JASA	Unit	61,140	61,140	
36	Upah Bongkar Konst. JTM 3 Fasa C10'	JASA	Unit	55,380	55,380	
37	Upah Bongkar Konst. JTM 3 Fasa C11	JASA	Unit	61,860	61,860	
38	Upah Bongkar Konst. JTM 3 Fasa C11-N	JASA	Unit	63,900	63,900	
39	Upah Bongkar Konst. JTM 3 Fasa C11'	JASA	Unit	59,220	59,220	
-	KONSTRUKSI JTM DOUBLE CIRCUIT					
1	Upah Bongkar Konst. JTM Double Circuit DC-C1V	JASA	Unit	89,700	89,700	
2	Upah Bongkar Konst. JTM Double Circuit DC-C1-1V	JASA	Unit	91,200	91,200	
3	Upah Bongkar Konst. JTM Double Circuit DC-C1-1H	JASA	Unit	95,640	95,640	
4	Upah Bongkar Konst. JTM Double Circuit DC-C1-AHN	JASA	Unit	95,640	95,640	
5	Upah Bongkar Konst. JTM Double Circuit DC-C2-1V	JASA	Unit	116,340	116,340	
6	Upah Bongkar Konst. JTM Double Circuit DC-C2-AH	JASA	Unit	115,020	115,020	
7	Upah Bongkar Konst. JTM Double Circuit DC-C2-AHN	JASA	Unit	115,020	115,020	
8	Upah Bongkar Konst. JTM Double Circuit DC-C2-1BN	JASA	Unit	115,020	115,020	
9	Upah Bongkar Konst. JTM Double Circuit DC-C4-N	JASA	Unit	117,900	117,900	
10	Upah Bongkar Konst. JTM Double Circuit DC-C7-N	JASA	Unit	136,860	136,860	
11	Upah Bongkar Konst. JTM Double Circuit DC-C8	JASA	Unit	220,920	220,920	
12	Upah Bongkar Konst. JTM Double Circuit DC-C8-N	JASA	Unit	220,920	220,920	
-	SKUTM / SKTM					
1	Upah Bongkar Konst. SKUTM DB01 (Suspension Assembly)	JASA	Unit	19,440	19,440	
2	Upah Bongkar Konst. SKUTM DB02 (Small Angle Assembly)	JASA	Unit	28,860	28,860	
3	Upah Bongkar Konst. SKUTM DB03 (Medium Angle Assembly)	JASA	Unit	33,180	33,180	
4	Upah Bongkar Konst. SKUTM DB04 (Large Angle Assembly)	JASA	Unit	30,900	30,900	
5	Upah Bongkar Konst. SKUTM DB05 (Adjustable Dead End Assembly)	JASA	Unit	40,740	40,740	
6	Upah Bongkar Konst. SKUTM DB06 (Fixed Dead End Assembly))	JASA	Unit	34,020	34,020	
7	Upah Bongkar Konst. SKUTM DB08	JASA	Unit	358,140	358,140	
8	Upah Bongkar Konst. SKUTM DB09	JASA	Unit	240,900	240,900	
-	AKSESORIES JARINGAN					
1	Upah Bongkar Acc.Jar M2-11	JASA	Unit	33,840	33,840	
2	Upah Bongkar Acc.Jar M2-11M	JASA	Unit	39,240	39,240	
3	Upah Bongkar Acc.Jar M2-12	JASA	Unit	7,320	7,320	
4	Upah Bongkar Acc.Jar M2-12A	JASA	Unit	9,600	9,600	
5	Upah Bongkar Acc.Jar M2-15	JASA	Unit	103,860	103,860	
6	Upah Bongkar Acc.Jar M3-16	JASA	Unit	923,940	923,940	
7	Upah Bongkar Acc.Jar M5-2	JASA	Unit	14,160	14,160	
8	Upah Bongkar Acc.Jar M5-3	JASA	Unit	12,060	12,060	
9	Upah Bongkar Acc.Jar M5-4	JASA	Unit	14,160	14,160	
10	Upah Bongkar Acc.Jar M5-5	JASA	Unit	14,160	14,160	
11	Upah Bongkar Acc.Jar M5-6	JASA	Unit	35,040	35,040	
12	Upah Bongkar Acc.Jar M5-8	JASA	Unit	25,860	25,860	
13	Upah Bongkar Acc.Jar M5-9	JASA	Unit	35,040	35,040	
14	Upah Bongkar Acc.Jar M5-10	JASA	Unit	35,040	35,040	
15	Upah Bongkar Acc.Jar M5-12	JASA	Unit	25,860	25,860	
16	Upah Bongkar Acc.Jar M5-13	JASA	Unit	25,860	25,860	
17	Upah Bongkar Acc.Jar M5-16	JASA	Unit	30,960	30,960	
18	Upah Bongkar Acc.Jar M5-20	JASA	Unit	25,860	25,860	
19	Upah Bongkar Acc.Jar M5-24	JASA	Unit	2,305,860	2,305,860	
20	Upah Bongkar Acc.Jar P12C-1	JASA	Unit	18,780	18,780	
21	Upah Bongkar Acc.Jar P12C-2	JASA	Unit	27,360	27,360	
22	Upah Bongkar Acc.Jar P12S-1	JASA	Unit	18,780	18,780	
23	Upah Bongkar Acc.Jar P12S-2	JASA	Unit	27,360	27,360	
24	Upah Bongkar Acc.Jar E1-1	JASA	Unit	18,720	18,720	
25	Upah Bongkar Acc.Jar E1-2	JASA	Unit	18,720	18,720	
26	Upah Bongkar Acc.Jar E1-3	JASA	Unit	18,720	18,720	
27	Upah Bongkar Acc.Jar E2-1	JASA	Unit	25,260	25,260	
28	Upah Bongkar Acc.Jar E2-2	JASA	Unit	25,260	25,260	
29	Upah Bongkar Acc.Jar E2-3	JASA	Unit	22,860	22,860	
30	Upah Bongkar Acc.Jar E5-1	JASA	Unit	74,340	74,340	
31	Upah Bongkar Acc.Jar E5-2	JASA	Unit	74,340	74,340	
32	Upah Bongkar Acc.Jar E6-1	JASA	Unit	27,540	27,540	
33	Upah Bongkar Acc.Jar F1-2	JASA	Unit	21,480	21,480	

34	Upah Bongkar Acc.Jar F1-3	JASA	Unit	25,560	25,560	
35	Upah Bongkar Acc.Jar FDG	JASA	Unit	457,260	457,260	
36	Upah Bongkar Acc.Jar Penghalang Panjat	JASA	Unit	6,360	6,360	
38	Upah Bongkar Acc.Jar LVCB 2 Jurusan (M8-A1, M8-A2)	JASA	Unit	368,820	368,820	
39	Upah Bongkar Acc.Jar LVCB 4 Jurusan (M8-B1, M8-B2)	JASA	Unit	497,400	497,400	
41	Upah Bongkar Acc.Jar Konstruksi Vangnet	JASA	Unit	107,520	107,520	
42	Upah Pembuatan & Bongkar Acc.Jar Jaring Vangnet	JASA	Per 1 m	8,622	8,622	
-	SWITCHING					
1	Upah Bongkar Air Break Switch (ABSW)	JASA	Unit	940,920	940,920	
2	Upah Bongkar Load Break Switch (LBS)	JASA	Unit	2,080,260	2,080,260	
3	Upah Bongkar Recloser	JASA	Unit	2,080,260	2,080,260	
4	Upah Bongkar Disconecting Switch (DS)	JASA	Unit	909,420	909,420	
-	PENGHANTAR TM					
1	Upah Bongkar Penghantar TM A3C 3x240 + 1x150mm²	JASA	Per 50 m	285,420	285,420	
2	Upah Bongkar Penghantar TM A3C 3x240 + 1x120mm²	JASA	Per 50 m	285,420	285,420	
3	Upah Bongkar Penghantar TM A3C 3x150 + 1x150mm²	JASA	Per 50 m	222,780	222,780	
4	Upah Bongkar Penghantar TM A3C 3x150 + 1x70mm²	JASA	Per 50 m	211,020	211,020	
5	Upah Bongkar Penghantar TM A3C 3x70 + 1x70mm²	JASA	Per 50 m	180,060	180,060	
6	Upah Bongkar Penghantar TM A3C 3x70 + 1x50mm²	JASA	Per 50 m	174,540	174,540	
7	Upah Bongkar Penghantar TM A3C 3x70 + 1x35mm²	JASA	Per 50 m	174,360	174,360	
8	Upah Bongkar Penghantar TM A3C 3x35 + 1x35mm²	JASA	Per 50 m	148,200	148,200	
9	Upah Bongkar Penghantar TM A3C 1x150 + 1x70mm²	JASA	Per 50 m	165,600	165,600	
10	Upah Bongkar Penghantar TM A3C 1x120 + 1x70mm²	JASA	Per 50 m	160,860	160,860	
11	Upah Bongkar Penghantar TM A3C 1x70 + 1x70mm²	JASA	Per 50 m	133,440	133,440	
12	Upah Bongkar Penghantar TM A3C 1x70 + 1x50mm²	JASA	Per 50 m	133,440	133,440	
13	Upah Bongkar Penghantar TM A3C 1x70 + 1x35mm²	JASA	Per 50 m	118,380	118,380	
14	Upah Bongkar Penghantar TM A3C 1x35 + 1x35mm²	JASA	Per 50 m	89,520	89,520	
15	Upah Bongkar Penghantar TM A3C 3x240mm²	JASA	Per 50 m	234,120	234,120	
16	Upah Bongkar Penghantar TM A3C 3x150mm²	JASA	Per 50 m	184,560	184,560	
17	Upah Bongkar Penghantar TM A3C 3x70mm²	JASA	Per 50 m	156,960	156,960	
18	Upah Bongkar Penghantar TM A3C 3x35mm²	JASA	Per 50 m	119,220	119,220	
19	Upah Bongkar Penghantar TM A3C 2x240mm²	JASA	Per 50 m	163,560	163,560	
20	Upah Bongkar Penghantar TM A3C 2x150mm²	JASA	Per 50 m	146,040	146,040	
21	Upah Bongkar Penghantar TM A3C 2x70mm²	JASA	Per 50 m	107,580	107,580	
22	Upah Bongkar Penghantar TM A3C 2x35mm²	JASA	Per 50 m	91,140	91,140	
23	Upah Bongkar Penghantar TM A3C 1x240mm²	JASA	Per 50 m	81,891	81,891	
24	Upah Bongkar Penghantar TM A3C 1x150mm²	JASA	Per 50 m	75,289	75,289	
25	Upah Bongkar Penghantar TM A3C 1x70mm²	JASA	Per 50 m	69,120	69,120	
26	Upah Bongkar Penghantar TM A3C 1x50mm²	JASA	Per 50 m	69,000	69,000	
27	Upah Bongkar Penghantar TM A3C 1x35mm²	JASA	Per 50 m	61,080	61,080	
28	Upah Bongkar Penghantar TM A3CS 3x240 + 1x150mm²	JASA	Per 50 m	313,962	313,962	
29	Upah Bongkar Penghantar TM A3CS 3x240 + 1x120mm²	JASA	Per 50 m	313,962	313,962	
30	Upah Bongkar Penghantar TM A3CS 3x150 + 1x150mm²	JASA	Per 50 m	245,058	245,058	
31	Upah Bongkar Penghantar TM A3CS 3x150 + 1x70mm²	JASA	Per 50 m	232,122	232,122	
32	Upah Bongkar Penghantar TM A3CS 3x70 + 1x70mm²	JASA	Per 50 m	198,066	198,066	
33	Upah Bongkar Penghantar TM A3CS 3x70 + 1x50mm²	JASA	Per 50 m	191,994	191,994	
34	Upah Bongkar Penghantar TM A3CS 3x70 + 1x35mm²	JASA	Per 50 m	191,796	191,796	
35	Upah Bongkar Penghantar TM A3CS 3x35 + 1x35mm²	JASA	Per 50 m	163,020	163,020	
36	Upah Bongkar Penghantar TM A3CS 1x150 + 1x70mm²	JASA	Per 50 m	182,160	182,160	
37	Upah Bongkar Penghantar TM A3CS 1x120 + 1x70mm²	JASA	Per 50 m	176,946	176,946	
38	Upah Bongkar Penghantar TM A3CS 1x70 + 1x70mm²	JASA	Per 50 m	146,784	146,784	
39	Upah Bongkar Penghantar TM A3CS 1x70 + 1x50mm²	JASA	Per 50 m	146,784	146,784	
40	Upah Bongkar Penghantar TM A3CS 1x70 + 1x35mm²	JASA	Per 50 m	130,218	130,218	
41	Upah Bongkar Penghantar TM A3CS 1x35 + 1x35mm²	JASA	Per 50 m	98,472	98,472	
42	Upah Bongkar Penghantar TM A3CS 3x240mm²	JASA	Per 50 m	257,532	257,532	
43	Upah Bongkar Penghantar TM A3CS 3x150mm²	JASA	Per 50 m	203,016	203,016	
44	Upah Bongkar Penghantar TM A3CS 3x70mm²	JASA	Per 50 m	172,656	172,656	
45	Upah Bongkar Penghantar TM A3CS 3x35mm²	JASA	Per 50 m	131,142	131,142	
46	Upah Bongkar Penghantar TM A3CS 2x240mm²	JASA	Per 50 m	179,916	179,916	
47	Upah Bongkar Penghantar TM A3CS 2x150mm²	JASA	Per 50 m	160,644	160,644	
48	Upah Bongkar Penghantar TM A3CS 2x70mm²	JASA	Per 50 m	118,338	118,338	
49	Upah Bongkar Penghantar TM A3CS 2x35mm²	JASA	Per 50 m	100,254	100,254	
50	Upah Bongkar Penghantar TM A3CS 1x240mm²	JASA	Per 50 m	90,080	90,080	
51	Upah Bongkar Penghantar TM A3CS 1x150mm²	JASA	Per 50 m	82,818	82,818	
52	Upah Bongkar Penghantar TM A3CS 1x70mm²	JASA	Per 50 m	76,032	76,032	
53	Upah Bongkar Penghantar TM A3CS 1x50mm²	JASA	Per 50 m	75,900	75,900	
54	Upah Bongkar Penghantar TM A3CS 1x35mm²	JASA	Per 50 m	67,188	67,188	
55	Upah Bongkar Kabel MVTIC 3 x 240 + N 95 mm²	JASA	Per 50 m	397,285	397,285	
-	PENGHANTAR TR					
1	Upah Bongkar Penghantar TR A3C 3x70 + 1x35mm²	JASA	Per 50 m	171,300	171,300	
2	Upah Bongkar Penghantar TR A3C 2x70 + 1x70mm²	JASA	Per 50 m	144,000	144,000	
3	Upah Bongkar Penghantar TR A3C 2x70 + 1x35mm²	JASA	Per 50 m	132,480	132,480	
4	Upah Bongkar Penghantar TR A3C 2x70mm²	JASA	Per 50 m	98,580	98,580	
5	Upah Bongkar Penghantar TR A3C 2x35mm²	JASA	Per 50 m	67,020	67,020	
6	Upah Bongkar Penghantar TR LVTC 3x70 + 1x50mm²	JASA	Per 50 m	134,100	134,100	
7	Upah Bongkar Penghantar TR LVTC 2x70 + 1x50mm²	JASA	Per 50 m	107,400	107,400	
-	PENGHANTAR TM					
1	Upah Bongkar Penghantar TM A3C 3x240 + 1x150mm² Per Kms	JASA	Per Kms	5,708,400	5,708,400	
2	Upah Bongkar Penghantar TM A3C 3x240 + 1x120mm² Per Kms	JASA	Per Kms	5,708,400	5,708,400	
3	Upah Bongkar Penghantar TM A3C 3x150 + 1x150mm² Per Kms	JASA	Per Kms	4,455,600	4,455,600	
4	Upah Bongkar Penghantar TM A3C 3x150 + 1x70mm² Per Kms	JASA	Per Kms	4,220,400	4,220,400	

5	Upah Bongkar Penghantar TM A3C 3x70 + 1x70mm² Per Kms	JASA	Per Kms	3,601,200	3,601,200	
6	Upah Bongkar Penghantar TM A3C 3x70 + 1x50mm² Per Kms	JASA	Per Kms	3,490,800	3,490,800	
7	Upah Bongkar Penghantar TM A3C 3x70 + 1x35mm² Per Kms	JASA	Per Kms	3,487,200	3,487,200	
8	Upah Bongkar Penghantar TM A3C 3x35 + 1x35mm² Per Kms	JASA	Per Kms	2,964,000	2,964,000	
9	Upah Bongkar Penghantar TM A3C 1x150 + 1x70mm² Per Kms	JASA	Per Kms	3,312,000	3,312,000	
10	Upah Bongkar Penghantar TM A3C 1x120 + 1x70mm² Per Kms	JASA	Per Kms	3,217,200	3,217,200	
11	Upah Bongkar Penghantar TM A3C 1x70 + 1x70mm² Per Kms	JASA	Per Kms	2,668,800	2,668,800	
12	Upah Bongkar Penghantar TM A3C 1x70 + 1x50mm² Per Kms	JASA	Per Kms	2,668,800	2,668,800	
13	Upah Bongkar Penghantar TM A3C 1x70 + 1x35mm² Per Kms	JASA	Per Kms	2,367,600	2,367,600	
14	Upah Bongkar Penghantar TM A3C 1x35 + 1x35mm² Per Kms	JASA	Per Kms	1,790,400	1,790,400	
15	Upah Bongkar Penghantar TM A3C 3x240mm² Per Kms	JASA	Per Kms	4,682,400	4,682,400	
16	Upah Bongkar Penghantar TM A3C 3x150mm² Per Kms	JASA	Per Kms	3,691,200	3,691,200	
17	Upah Bongkar Penghantar TM A3C 3x70mm² Per Kms	JASA	Per Kms	3,139,200	3,139,200	
18	Upah Bongkar Penghantar TM A3C 3x35mm² Per Kms	JASA	Per Kms	2,384,400	2,384,400	
19	Upah Bongkar Penghantar TM A3C 2x240mm² Per Kms	JASA	Per Kms	3,271,200	3,271,200	
20	Upah Bongkar Penghantar TM A3C 2x150mm² Per Kms	JASA	Per Kms	2,920,800	2,920,800	
21	Upah Bongkar Penghantar TM A3C 2x70mm² Per Kms	JASA	Per Kms	2,151,600	2,151,600	
22	Upah Bongkar Penghantar TM A3C 2x35mm² Per Kms	JASA	Per Kms	1,822,800	1,822,800	
23	Upah Bongkar Penghantar TM A3C 1x240mm² Per Kms	JASA	Per Kms	1,637,821	1,637,821	
24	Upah Bongkar Penghantar TM A3C 1x150mm² Per Kms	JASA	Per Kms	1,505,774	1,505,774	
25	Upah Bongkar Penghantar TM A3C 1x70mm² Per Kms	JASA	Per Kms	1,382,400	1,382,400	
26	Upah Bongkar Penghantar TM A3C 1x50mm² Per Kms	JASA	Per Kms	1,380,000	1,380,000	
27	Upah Bongkar Penghantar TM A3C 1x35mm² Per Kms	JASA	Per Kms	1,221,600	1,221,600	
28	Upah Bongkar Penghantar TM A3CS 3x240 + 1x150mm² Per Kms	JASA	Per Kms	6,279,240	6,279,240	
29	Upah Bongkar Penghantar TM A3CS 3x240 + 1x120mm² Per Kms	JASA	Per Kms	6,279,240	6,279,240	
30	Upah Bongkar Penghantar TM A3CS 3x150 + 1x150mm² Per Kms	JASA	Per Kms	4,901,160	4,901,160	
31	Upah Bongkar Penghantar TM A3CS 3x150 + 1x70mm² Per Kms	JASA	Per Kms	4,642,440	4,642,440	
32	Upah Bongkar Penghantar TM A3CS 3x70 + 1x70mm² Per Kms	JASA	Per Kms	3,961,320	3,961,320	
33	Upah Bongkar Penghantar TM A3CS 3x70 + 1x50mm² Per Kms	JASA	Per Kms	3,839,880	3,839,880	
34	Upah Bongkar Penghantar TM A3CS 3x70 + 1x35mm² Per Kms	JASA	Per Kms	3,835,920	3,835,920	
35	Upah Bongkar Penghantar TM A3CS 3x35 + 1x35mm² Per Kms	JASA	Per Kms	3,260,400	3,260,400	
36	Upah Bongkar Penghantar TM A3CS 1x150 + 1x70mm² Per Kms	JASA	Per Kms	3,643,200	3,643,200	
37	Upah Bongkar Penghantar TM A3CS 1x120 + 1x70mm² Per Kms	JASA	Per Kms	3,538,920	3,538,920	
38	Upah Bongkar Penghantar TM A3CS 1x70 + 1x70mm² Per Kms	JASA	Per Kms	2,935,680	2,935,680	
39	Upah Bongkar Penghantar TM A3CS 1x70 + 1x50mm² Per Kms	JASA	Per Kms	2,935,680	2,935,680	
40	Upah Bongkar Penghantar TM A3CS 1x70 + 1x35mm² Per Kms	JASA	Per Kms	2,604,360	2,604,360	
41	Upah Bongkar Penghantar TM A3CS 1x35 + 1x35mm² Per Kms	JASA	Per Kms	1,969,440	1,969,440	
42	Upah Bongkar Penghantar TM A3CS 3x240mm² Per Kms	JASA	Per Kms	5,150,640	5,150,640	
43	Upah Bongkar Penghantar TM A3CS 3x150mm² Per Kms	JASA	Per Kms	4,060,320	4,060,320	
44	Upah Bongkar Penghantar TM A3CS 3x70mm² Per Kms	JASA	Per Kms	3,453,120	3,453,120	
45	Upah Bongkar Penghantar TM A3CS 3x35mm² Per Kms	JASA	Per Kms	2,622,840	2,622,840	
46	Upah Bongkar Penghantar TM A3CS 2x240mm² Per Kms	JASA	Per Kms	3,598,320	3,598,320	
47	Upah Bongkar Penghantar TM A3CS 2x150mm² Per Kms	JASA	Per Kms	3,212,880	3,212,880	
48	Upah Bongkar Penghantar TM A3CS 2x70mm² Per Kms	JASA	Per Kms	2,366,760	2,366,760	
49	Upah Bongkar Penghantar TM A3CS 2x35mm² Per Kms	JASA	Per Kms	2,005,080	2,005,080	
50	Upah Bongkar Penghantar TM A3CS 1x240mm² Per Kms	JASA	Per Kms	1,801,603	1,801,603	
51	Upah Bongkar Penghantar TM A3CS 1x150mm² Per Kms	JASA	Per Kms	1,656,351	1,656,351	
52	Upah Bongkar Penghantar TM A3CS 1x70mm² Per Kms	JASA	Per Kms	1,520,640	1,520,640	
53	Upah Bongkar Penghantar TM A3CS 1x50mm² Per Kms	JASA	Per Kms	1,518,000	1,518,000	
54	Upah Bongkar Penghantar TM A3CS 1x35mm² Per Kms	JASA	Per Kms	1,343,760	1,343,760	
55	Upah Bongkar Kabel MVTIC 3 x 240 + N 95 mm² Per Kms	JASA	Per Kms	7,945,700	7,945,700	
-	PENGHANTAR TR					
1	Upah Bongkar Penghantar TR A3C 3x70 + 1x35mm² Per Kms	JASA	Per Kms	3,426,000	3,426,000	
2	Upah Bongkar Penghantar TR A3C 2x70 + 1x70mm² Per Kms	JASA	Per Kms	2,880,000	2,880,000	
3	Upah Bongkar Penghantar TR A3C 2x70 + 1x35mm² Per Kms	JASA	Per Kms	2,649,600	2,649,600	
4	Upah Bongkar Penghantar TR A3C 2x70mm² Per Kms	JASA	Per Kms	1,971,600	1,971,600	
5	Upah Bongkar Penghantar TR A3C 2x35mm² Per Kms	JASA	Per Kms	1,340,400	1,340,400	
6	Upah Bongkar Penghantar TR LVTC 3x70 + 1x50mm² Per Kms	JASA	Per Kms	2,682,000	2,682,000	
7	Upah Bongkar Penghantar TR LVTC 2x70 + 1x50mm² Per Kms	JASA	Per Kms	2,148,000	2,148,000	
-	TRAFO DISTRIBUSI					
1	Upah Bongkar Trafo 1 Fasa 25 KVA + Bracket	JASA	Unit	213,420	213,420	
2	Upah Bongkar Trafo 1 Fasa 50 KVA + Bracket	JASA	Unit	207,840	207,840	
3	Upah Bongkar Trafo 1 Fasa 50 KVA 1 Tiang	JASA	Unit	342,990	342,990	
4	Upah Bongkar Trafo 3 Fasa 50 KVA 1 Tiang	JASA	Unit	709,680	709,680	
5	Upah Bongkar Trafo 3 Fasa 100 KVA 1 Tiang	JASA	Unit	1,771,980	1,771,980	
6	Upah Bongkar Trafo 3 Fasa 50 KVA 2 Tiang	JASA	Unit	976,440	976,440	
7	Upah Bongkar Trafo 3 Fasa 100 KVA 2 Tiang	JASA	Unit	2,211,900	2,211,900	
8	Upah Bongkar Trafo 3 Fasa 160 KVA 2 Tiang	JASA	Unit	2,270,640	2,270,640	
9	Upah Bongkar Trafo 3 Fasa 200 KVA 2 Tiang	JASA	Unit	2,476,740	2,476,740	
-	TIANG					
1	Upah Bongkar Tiang Beton 7M-100 daN	JASA	Btg	220,260	220,260	
2	Upah Bongkar Tiang Beton 7M-100 daN+E	JASA	Btg	220,260	220,260	
3	Upah Bongkar Tiang Beton 9M-100 daN	JASA	Btg	250,977	250,977	
4	Upah Bongkar Tiang Beton 9M-100 daN+E	JASA	Btg	289,200	289,200	
5	Upah Bongkar Tiang Beton 9M-200 daN	JASA	Btg	277,948	277,948	
6	Upah Bongkar Tiang Beton 9M-200 daN+E	JASA	Btg	309,000	309,000	
7	Upah Bongkar Tiang Beton 9M-350 daN	JASA	Btg	277,948	277,948	
8	Upah Bongkar Tiang Beton 9M-350 daN+E	JASA	Btg	345,600	345,600	
9	Upah Bongkar Tiang Beton 11M-200 daN	JASA	Btg	438,273	438,273	
10	Upah Bongkar Tiang Beton 11M-200 daN+E	JASA	Btg	384,600	384,600	
11	Upah Bongkar Tiang Beton 11M-350 daN	JASA	Btg	466,742	466,742	
12	Upah Bongkar Tiang Beton 11M-350 daN+E	JASA	Btg	466,742	466,742	

13	Upah Bongkar Tiang Beton 12M-200 daN	JASA	Btg	513,941	513,941	
14	Upah Bongkar Tiang Beton 12M-200 daN+E	JASA	Btg	502,200	502,200	
15	Upah Bongkar Tiang Beton 12M-350 daN	JASA	Btg	580,619	580,619	
16	Upah Bongkar Tiang Beton 12M-350 daN+E	JASA	Btg	522,000	522,000	
17	Upah Bongkar Tiang Beton 12M-500 daN	JASA	Btg	768,051	768,051	
18	Upah Bongkar Tiang Beton 12M-500 daN+E	JASA	Btg	768,051	768,051	
19	Upah Bongkar Tiang Beton 13M-350 daN	JASA	Btg	755,996	755,996	
20	Upah Bongkar Tiang Beton 13M-350 daN+E	JASA	Btg	589,800	589,800	
21	Upah Bongkar Tiang Beton 13M-500 daN	JASA	Btg	832,055	832,055	
22	Upah Bongkar Tiang Beton 13M-500 daN+E	JASA	Btg	636,000	636,000	
23	Upah Bongkar Tiang Beton 14M-350 daN	JASA	Btg	842,834	842,834	
24	Upah Bongkar Tiang Beton 14M-350 daN+E	JASA	Btg	762,000	762,000	
25	Upah Bongkar Tiang Beton 14M-500 daN	JASA	Btg	902,019	902,019	
26	Upah Bongkar Tiang Beton 14M-500 daN+E	JASA	Btg	902,019	902,019	
-	KABEL TANAH					
1	Upah Bongkar Terminating Kabel 1 x 70 mm² OD	JASA	Unit	96,180	96,180	
2	Upah Bongkar Terminating Kabel 3 x 70 mm² ID	JASA	Unit	257,820	257,820	
3	Upah Bongkar Terminating Kabel 3 x 70 mm² OD	JASA	Unit	299,160	299,160	
4	Upah Bongkar Terminating Kabel 3 x 95 mm² ID	JASA	Unit	246,960	246,960	
5	Upah Bongkar Terminating Kabel 3 x 95 mm² OD	JASA	Unit	286,461	286,461	
6	Upah Bongkar Terminating Kabel 3 x 150 mm² ID	JASA	Unit	259,308	259,308	
7	Upah Bongkar Terminating Kabel 3 x 150 mm² OD	JASA	Unit	300,784	300,784	
8	Upah Bongkar Terminating Kabel 3 x 240 mm² ID	JASA	Unit	300,600	300,600	
9	Upah Bongkar Terminating Kabel 3 x 240 mm² OD	JASA	Unit	358,140	358,140	
10	Upah Bongkar Terminating Kabel 3 x 300 mm² ID	JASA	Unit	341,778	341,778	
11	Upah Bongkar Terminating Kabel 3 x 300 mm² OD	JASA	Unit	395,880	395,880	
12	Upah Bongkar Sepatu kabel bimetal 240 - 300 mm² (2 lubang)	JASA	Unit	6,240	6,240	
13	Upah Bongkar Sepatu kabel bimetal 150 mm² (2 lubang)	JASA	Unit	5,760	5,760	
14	Upah Bongkar Kabel Tanah XLPE 3 x 300 mm² (three core)	JASA	Per 50 m	337,285	337,285	
15	Upah Bongkar Kabel Tanah XLPE 3 x 240 mm² (three core)	JASA	Per 50 m	269,828	269,828	
16	Upah Bongkar Kabel NYY 1 x 70 mm²	JASA	Per 1 m	420	420	
17	Upah Bongkar Kabel NYY 1 x 150 mm²	JASA	Per 1 m	720	720	
18	Upah Bongkar Kabel NA2XS2Y 20 KV 3 x 150 mm²	JASA	Per 1 m	15,300	15,300	
19	Upah Bongkar Kabel NA2XS2Y 20 KV 3 x 70 mm²	JASA	Per 1 m	9,120	9,120	
20	Upah Bongkar Kabel NA2XS2Y 20 KV 1 x 70 mm²	JASA	Per 1 m	274000.0%	274000.0%	
-	SAMBUNGAN RUMAH					
1	Upah Bongkar Sambungan Rumah 1 Fasa	JASA	Unit	15,000	15,000	
2	Upah Bongkar Sambungan Rumah 3 Fasa	JASA	Unit	36,180	36,180	
3	Upah Bongkar SR + APP 1 Fasa	JASA	Unit	32,640	32,640	
4	Upah Bongkar SR + APP 3 Fasa	JASA	Unit	63,840	63,840	
5	Upah Bongkar APP TM + Wiring	JASA	Unit	450,000	450,000	
6	Upah Bongkar Cubicle Pelanggan	JASA	Unit	985,020	985,020	
W	LAIN-LAIN					
1	Sertifikasi Laik Operasi	JASA	Lot	0	0	
2	Transportasi	JASA	Rit	800,000	800,000	
3	Rabas-Rabas Pohon	JASA	Kms	300,000	300,000	
4	Tebang Pohon	JASA	Pohon	300,000	300,000	
5	Potong Pohon	JASA	Pohon	57,250	57,250	
6	Pengepresan CCO	JASA	Bh	13,770	13,770	
7	Pengepresan Joint Sleve	JASA	Bh	29,730	29,730	
8	Penegakan Tiang Miring	JASA	Bh	250,000	250,000	
9	Jasa Pemasangan Modem	JASA	Bh	54,500	54,500	
10	Upah Pasang Acc.Jar LVCB 4 Jurusan	JASA	Unit	816,100	816,100	
11	Upah Pasang Acc.Jar LVCB 2 Jurusan	JASA	Unit	601,800	601,800	
12	Joint AL/CU 70-70 mm2	HDW	Bh	51,475	51,475	
13	Pembetonan tiang	JASA	Btg	750,000	750,000	
-	PEMASANGAN COVER ARRESTER					
1	Cover Bushing Arrester	HDW	Bh	85,000	85,000	
2	Upah Pemasangan Cover Bushing Arrester	JASA	Set	15,000	15,000	
-	Upah Penggantian Isolator Tumpu	JASA	Set	83,595	83,595	
-	Upah Penggantian Isolator Tarik	JASA	Set	114,317	114,317	
-	Upah Penggantian Jumper Trafo 1 Fasa	JASA	Set	71,636	71,636	
-	Upah Penggantian Jumper Trafo 3 Fasa	JASA	Set	115,253	115,253	
-	PEMASANGAN COVER ISOLATOR					
1	Treeguard	HDW	Mtr	235,000	235,000	
2	Upah Pemasangan Treeguard	JASA	Set	15,000	15,000	
-	PEMASANGAN COVER BUSHING TRAFO 1 PHASA					
1	Cover Bushing Trafo	HDW	Bh	105,000	105,000	
2	Upah Pemasangan Cover Bushing Trafo	JASA	Unit	15,000	15,000	
1	Cover Bushing FCO	HDW	Bh	180,000	180,000	
2	Upah Pemasangan Cover Bushing FCO	JASA	Set	15,000	15,000	
1	Upah Penggantian Jumper Konstruksi CC8A	JASA	Set	115,253	115,253	
2	Upah Penggantian Jumper Konstruksi CC8	JASA	Set	115,253	115,253	
3	Upah Penggantian Jumper Recloser	JASA	Set	115,253	115,253	
4	Upah Penggantian Jumper Lbs	JASA	Set	115,253	115,253	
5	Upah Penggantian Jumper Sectionalizer	JASA	Set	115,253	115,253	

6	Upah Penggantian Jumper Absw	JASA	Set	115,253	115,253	
7	Upah Penggantian Jumper DS	JASA	Set	115,253	115,253	
8	Upah Penggantian Jumper DS	JASA	Set	115,253	115,253	
+	PEMASANGAN PENGHALANG PANJAT HEWAN					
1	Seng Matahari	HDW	Bh	60,000	60,000	
2	Ijuk	HDW	Bh	25,000	25,000	
3	Caping Skur	HDW	Bh	50,000	50,000	
4.	Jasa Pasang Seng Matahari	JASA	Unit	12,000	12,000	
5	Jasa Pasang Ijuk	JASA	Unit	12,000	12,000	
6	Jasa Pasang Caping Skur	JASA	Unit	12,000	12,000	
	U-ditch 100x100 x100 cm	HDW	Bh	1,325,000	1,325,000	
	Tutup U-ditch 100x100x50 cm	HDW	Bh	180,000	180,000	
	Penggalian saluran kabel Power 20 Kv volume Lebar 1.0 m x Dalam 1.0	JASA	Bh	39,208	39,208	
	Jasa buang tanah 1. volome 1.0 m x 1.0 m x 170 m	JASA	Bh	11,700	11,700	
	Jasa urug tanah kembali samping dinding Kanan Kiri = Lebar 0.4 m x	JASA	Bh	9,844	9,844	
	Jasa pemadatan tanah urug 0.1 m x Lebar 1.0 m x Panjang 170 m	JASA	Bh	19,688	19,688	
	Upah Pasang U-ditch 100x100x100 cm	JASA	Bh	56,250	56,250	
	Upah Pasang Tutup U-ditch 100x100x50 cm	JASA	Bh	11,250	11,250	
	Dokumentasi (Disk, Print Sebelum & sesudah)	JASA	Set	195,000	195,000	
	Us Built Drawing (Kalkir + Blu Print)	JASA	Set	325,000	325,000	
	Pekerjaan Galian 1 sirkit (40x130 cm) Jalan Aspal	JASA	m	154,515	154,515	
	Pekerjaan Galian lobang boring (300 x 150 x 180 cm3) Jalan Aspal	JASA	unit	781,515	781,515	
	Pekerjaan Galian lobang cek (150 x 50 x 110 cm3) Jalan Aspal	JASA	unit	40,675	40,675	
	Pipa HDPE 20" SDR 11 (PN16) panjang 6 meter	HDW	Btg	3,162,000	3,162,000	
	Upah Pasang Pipa HDPE 20"SDR 11 (PN16) panjang 6 meter	JASA	Btg	125,000	125,000	
	Cross Road Boring		Unit			
	Manual (1 sirkit)	JASA	m	325,000	325,000	
	(Bridge Span :3 meter - 1 circuit)		unit			
	Persiapan	JASA	m2	4,810	4,810	
	Bowplank	JASA	m	41,418	41,418	
	Pekerjaan Galian Tanah	JASA	m3	43,750	43,750	
	Urugan	JASA	m3	13,625	13,625	
	Aanstamping	JASA	m3	511,458	511,458	
	Pemasangan baja profil - UNP: 140 x 60 x 7 mm (double)	JASA	m	394,891	394,891	
	Mur, baut dan clamp	HDW	kg	19,500	19,500	
	Kawat duri	HDW	m	3,875	3,875	
	Tanda peringatan	HDW	pcs	16,640	16,640	
	Upah Bongkar PJU	JASA	Unit	25,000	25,000	
	Upah Pasang PJU	JASA	Unit	41,667	41,667	
	Upah Bongkar Tiang Besi RS 11	JASA	Btg	320,000	320,000	
	Patok Kabel 20 kV	HDW	pcs	39,650	39,650	
	Patok Mof 20 kV	HDW	pcs	39,650	39,650	
	Pelindung Kabel : Concrete Slabs atau Ceramic Tile	HDW	pcs	7,800	7,800	
	Label Timah kabel	HDW	pcs	3,700	3,700	
	Pasir Urug	HDW	m3	187,165	187,165	
	Split(Sirtu) Urug	HDW	m3	205,563	205,563	
	(Bridge Span :3 meter - 1 circuit)				678,945	
					1,758,659	
					721,237	
					17,050	
	UDitch, type 1000 x 1000 x 1200 mm, 1164 kg	HDW	pcs	2,200,000	2,200,000	
	Cover U-Ditch type 1000, 1200 mm, 397 kg	HDW	pcs	1,056,000	1,056,000	
	Perapihan Sambungan	JASA	set	79,200	79,200	
	Box Culvert, type BOX 1000, 1836 kg	HDW	pcs	5,720,000	5,720,000	
	Jasa pasang UDitch, type 1000 x 1000 x 1200 mm, 1164 kg	JASA	pcs	105,600	105,600	
	Jasa pasang Box Culvert, type BOX 1000, 1836 kg	JASA	pcs	105,600	105,600	
	Jasa pasang Cover U-Ditch type 1000, 1200 mm, 397 kg	JASA	pcs	92,400	92,400	
	Upah Bongkar Kabel Tanah XLPE 3 x 300 mm² (single core)	JASA	Per 50 m	371,013	371,013	
	Pembersihan, Finishing dan Perbaikan Taman Gardu Induk Bawen	JASA	lot	1,650,000	1,650,000	
	Pengecatan trotoar warna hijau	JASA	m2	52,800	52,800	
	Besi Siku 70 untuk Tray Kabel Power	HDW				
	Pengadaan dan Pemasangan Dynabolt 12 mm	HDW	pcs	9,900	9,900	
	Sewa Crane	JASA	Rit	1,100,000	1,100,000	
	NFA2X-T 1 x 70 mm²	HDW	Mtr	32,450	32,450	
	Upah pasang APP 1 Phasa	JASA	Unit	19,816	19,816	
	Upah Bongkar APP 1 Phasa	JASA	Unit	29,724	29,724	
	Manset Tiang	JASA	unit	450,000	450,000	
	Jasa Sewa Crane	JASA	Unit	1,050,000	1,050,000	
	Galvanized Steel Stranded 110mm	HDW	Mtr	25,000	25,000	
	Ornament Cable for Neutral	HDW	Unit	29,000	29,000	
	Bolt M 13x40	HDW	Bh	3,000	3,000	
	Preformed Termination 110mm	HDW	Unit	66,200	66,200	
	Caping Tiang	HDW	Unit	50,000	50,000	
	Jasa Pasang Caping Tiang	JASA	Unit	12,000	12,000	
	Upah Bongkar Pasang PJU	JASA	Unit	66,667	66,667	

Upah Bongkar Pasang Sambungan Rumah 1 Fasa	JASA	Unit	35,000	35,000	
MVTIC 3 x 240 mm²	MDU-KD	Mtr	308,220	308,220	
Upah Pasang Kabel MVTIC 3 x 240 mm²	JASA	Per 50 m	662,142	662,142	
Termination 3M Coldsrhink Shearbolt 1 Core 240-400 mm2, ID (Up To	HDW	Set	4,900,000	4,900,000	
Termination 3M Coldsrhink Shearbolt 1 Core 240-400 mm2, OD (Up To	HDW	Set	5,750,000	5,750,000	
Termination 3M Coldsrhink Shearbolt 3 Core 240-400 mm2, ID (Up To	HDW	Set	5,465,000	5,465,000	
Termination 3M Coldsrhink Shearbolt 3 Core 240-400 mm2, OD (Up To	HDW	Set	6,295,000	6,295,000	
Jointing Coldshrink Resin 50-300 mm2 (Kabel Tanam)	HDW	Set	6,900,000	6,900,000	
Jointing Coldshrink 50-300 mm2 (Kabel MVTIC)	HDW	Set	5,850,000	5,850,000	
Upah Pemasangan Jointing Coldshrink	JASA	Set	900,000	900,000	
Upah Pemasangan Termination Coldshrink	JASA	Set	900,000	900,000	
Pengepresan Sepatu Kabel	HDW	Bh	10,400	10,400	
Side Ties	HDW	Bh	70,000	70,000	
Top Ties	HDW	Bh	70,000	70,000	

	Upah Pasang Srandang Jointing MVTIC	JASA	Unit	571,650	571,650	

HARGA YANG DIPAKAI DI RAB
RAB HSS 2020
239,640
1,719,200
188,950
1,490,000
16,495,000
1,305,430
1,424,430
1,363,430
1,000,000
30,650
30,650
30,650
30,650
30,650
30,650
30,650
30,650
30,650
131,950
131,950
131,950
131,950
131,950
723,500
723,500
757,500
757,500
545,000
545,000
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
2,250,810
7,034,000
7,034,000
3,844,500
3,844,500
3,844,500
3,844,500
3,844,500
3,844,500
3,759,500
3,759,500
3,759,500
3,759,500
3,759,500
3,759,500
3,759,500
3,759,500
3,759,500
3,607,644
4,620,308
2,980,000
2,980,000
2,980,000
2,980,000
2,980,000
2,980,000

2,980,000
2,980,000
11,955,000
11,955,000
12,470,000
12,470,000
13,150,000
13,150,000
13,150,000
13,825,000
3,050,000
61,350
297,606
63,410
259,574
5,918,293
7,304,865
7,575,416
7,034,314
10,475,860
9,152,100
11,193,980
12,875,140
14,592,920
17,792,920
77,216,150
46,492,920
229,416,150
46,425,420
211,300,000
42,700,000
104,904,830
159,004,830
79,200,000
5,975,000
12,500,000
18,010,100
20,120,100
24,760,800
30,330,800
37,473,100
21,530,100
31,630,800
32,680,800
37,313,100
10,475,860
9,152,100
11,193,980
12,875,140
848,250
17,500
17,500
17,500
17,500
17,500
17,500
17,500
17,500
17,500
22,000
22,000
32,500
32,500
32,500
32,500
35,700
38,700
38,700
38,700
38,700
51,000
94,200
119,300
432,900

56,700
68,300
116,200
183,000
271,100
669,000
37,900
22,685,000
81,702,000
172,500,000
8,595,700
648,050
670,000
42,100
42,100
3,800,000
280,800,000
34,688,200
24,774,500
2,820,850
3,855,403
4,819,615
5,088,934
5,944,211
6,942,466
10,067
200,000
9,268,900
207,470
207,470
214,800
394,550
394,550
220,800
220,800
8,860
17,540
28,200
13,910
24,620
37,210
48,390
48,390
27,000
46,900
4,010
5,860
8,900
10,000
11,530
23,600
290,975
111,800
407,700
462,400
602,700
79,450
115,330
176,540
286,850
121,561
164,883
309,630
417,044
82,600
116,300
139,900
154,600
103,500
106,000
135,900
160,100

348,420
447,250
475,520
3,200
4,100
6,500
11,400
16,700
9,600
11,700
13,300
17,000
259,520
308,220
34,700
40,300
46,500
57,700
83,000
95,300
106,000
122,000
159,200
49,900
62,200
65,800
69,100
87,100
98,500
137,700
124,300
153,900
175,700
17,200
21,900
21,900
24,100
26,100
35,500
46,200
68,700
76,800
23,000
25,700
38,100
49,900
61,600
79,000
101,400
170,800
94,600
74,000
3,630
2,300
2,900
11,500
6,100
58,600
15,400
5,300
8,900
15,800
13,800
22,900
25,000
25,000
18,400
18,400
18,400
61,300
61,300
61,300
64,500
69,000
82,500
79,800
72,100
86,800
105,600
491,900
29,600

33,900
18,400
37,200
5,700
5,700
10,700
6,200
446,100
45,796
37,000
55,500
67,800
98,600
133,400
6,800
46,600
82,300
35,800
32,900
32,900
34,800
41,900
34,000
35,100
32,700
31,400
4,900
23,700
17,700
19,300
17,100
17,700
33,600
33,600
33,000
33,600
32,600
41,500
92,200
67,700
13,100
404,600
445,574
82,200
90,200
15,500
37,700
45,000
22,400
29,600
36,500
36,500
10,800
13,600
17,100
32,400
40,400
302,800
389,800
598,500
41,800
78,500
120,000
120,900
78,500
85,300
107,300
112,100
75,400
23,500
26,500
34,000
49,600
56,300
33,800
40,200
46,800
9,500
208,500
187,600
24,000
44,800
80,100

4,880
1,308,700
9,600
9,700
15,000
24,200
76,300
155,100
3,965
31,800
33,800
46,500
77,100
99,100
4,520
4,520
4,500
106,300
116,800
11,400
29,600
179,100
164,000
164,000
12,900
20,700
13,600
27,900
19,200
20,800
21,000
19,500
32,500
47,300
38,000
79,056
81,984
7,320
8,784
52,704
67,344
40,000
150,000
2,600
50,000
30,300
32,400
35,300
39,300
49,300
53,000
53,000
34,000
39,500
41,900
44,400
61,800
68,600
68,600
29,600
29,900
32,900
34,500
34,700
36,300
39,900
34,500
37,000
39,500
41,900
51,100
51,800
51,800
45,400
71,300
82,500
103,800
108,400
135,800
104,200
16,000
71,400
3,711
17,000
26,400

15,000
128,400
145,400
351,752
245,400
485,098
423,010
302,150
335,991
2,300
53,300
72,400
123,500
192,900
71,000
21,300
10,700
22,900
30,800
33,900
7,500
15,500
19,500
28,400
21,900
2,100
2,100
39,700
5,100
45,000
1,900
1,500
1,764,500
2,291,500
2,394,100
3,109,900
3,459,700
3,825,700
3,485,100
3,825,700
3,603,300
4,415,300
3,628,700
4,415,300
3,628,700
4,415,300
4,232,500
5,350,100
5,418,700
6,564,600
5,856,100
5,911,500
5,350,100
4,232,500
4,415,300
3,628,700
2,935,500
4,180,700
7,316,100
34,800
11,200
6,100
18,200
83,900
148,000
1,000,000
22,500
8,000
3,700
200,000
200,000
2,172,500
700,000
490,000
224,000
15,000
1,510,245
16,226
19,947

26,712
84,821
33,550
16,834
72,743
45,445
84,821
53,867
38,500
31,720
51,240
3,477
3,477
5,531
15,000
154,107
16,226
61,732
34,299
19,825
5,874,300
23,180
482,893
300,000
95,148
74,125
150,000
243,000
1,124,963
5,065,453
5,065,453
185,000
678,945
1,758,659
721,237
17,050
85,000
12,000
19,800
20,500
27,500
14,900
25,100
29,700
25,100
37,600
25,100
39,800
22,200
30,300
23,200
17,200
19,800
19,800
20,500
20,500
27,500
27,500
22,100
53,200
53,200
53,200
80,100
27,000
80,100
84,000
44,000
70,300
70,300
45,200
78,000
78,000
75,400
37,900

	37,900
	40,700
	40,700
	40,700
	40,700
	36,200
	33,500
	33,500
	33,500
	33,500
	70,400
	70,400
	67,100
	46,700
	46,700
	75,600
	75,600
	60,100
	56,100
	64,700
	64,700
	79,800
	83,200
	107,100
	184,400
	75,200
	75,200
	74,900
	79,400
	83,900
	73,100
	84,900
	84,900
	80,400
	78,800
	99,900
	91,800
	74,400
	98,200
	98,200
	96,900
	96,900
	93,900
	175,100
	95,900
	101,800
	119,800
	101,800
	93,100
	97,800
	192,800
	197,500
	197,500
	196,500
	200,200
	84,100
	84,100
	69,000
	101,900
	101,900
	92,300
	103,100
	106,500
	98,700
	149,500
	152,000
	159,400
	159,400
	193,900
	191,700
	191,700
	191,700
	196,500
	228,100
	368,200
	368,200
	32,400

48,100
55,300
51,500
67,900
56,700
596,900
401,500
56,400
65,400
12,200
16,000
173,100
1,539,900
23,600
20,100
23,600
23,600
58,400
43,100
58,400
58,400
43,100
43,100
51,600
43,100
3,843,100
31,300
45,600
31,300
45,600
31,200
31,200
31,200
42,100
42,100
38,100
123,900
123,900
45,900
35,800
42,600
762,100
10,600
614,700
829,000
179,200
14,371
1,568,200
3,467,100
3,467,100
1,515,700
475,700
475,700
371,300
351,700
300,100
290,900
290,600
247,000
276,000
268,100
222,400
222,400
197,300
149,200
390,200
307,600
261,600
198,700
272,600
243,400
179,300
151,900
136,485
125,481
115,200
115,000
101,800
523,270

523,270
408,430
386,870
330,110
319,990
319,660
271,700
303,600
294,910
244,640
244,640
217,030
164,120
429,220
338,360
287,760
218,570
299,860
267,740
197,230
167,090
150,134
138,029
126,720
126,500
111,980
662,142
285,500
240,000
220,800
164,300
111,700
223,500
179,000
9,514,000
9,514,000
7,426,000
7,034,000
6,002,000
5,818,000
5,812,000
4,940,000
5,520,000
5,362,000
4,448,000
4,448,000
3,946,000
2,984,000
7,804,000
6,152,000
5,232,000
3,974,000
5,452,000
4,868,000
3,586,000
3,038,000
2,729,702
2,509,623
2,304,000
2,300,000
2,036,000
10,465,400
10,465,400
8,168,600
7,737,400
6,602,200
6,399,800
6,393,200
5,434,000
6,072,000
5,898,200
4,892,800
4,892,800
4,340,600
3,282,400
8,584,400
6,767,200
5,755,200
4,371,400
5,997,200
5,354,800

3,944,600
3,341,800
3,002,672
2,760,586
2,534,400
2,530,000
2,239,600
13,242,833
5,710,000
4,800,000
4,416,000
3,286,000
2,234,000
4,470,000
3,580,000
355,700
346,400
571,650
1,182,800
2,953,300
1,627,400
3,686,500
3,784,400
4,127,900
367,101
367,101
483,136
483,136
542,850
542,850
580,849
580,849
640,563
640,563
777,904
777,904
776,275
776,275
852,274
852,274
1,280,085
1,280,085
901,131
901,131
928,273
928,273
1,063,986
1,063,986
1,503,365
1,503,365
160,300
429,700
498,600
411,600
477,435
432,180
501,307
501,000
596,900
569,630
659,799
10,400
9,600
562,142
449,713
700
1,200
25,500
15,200
4,567
162,200
25,000
60,300
54,400
106,400

750,000
1,641,700
11,880
12,300
16,500
8,940
15,060
17,820
15,060
22,560
15,060
23,880
13,320
18,180
13,920
10,320
11,880
11,880
12,300
12,300
16,500
16,500
13,260
31,920
31,920
31,920
48,060
16,200
48,060
50,400
26,400
42,180
42,180
27,120
46,800
46,800
45,240
22,740
22,740
24,420
24,420
24,420
24,420
21,720
20,100
20,100
20,100
20,100
42,240
42,240
40,260
28,020
28,020
45,360
45,360
36,060
33,660
38,820
38,820
47,880
49,920
64,260
110,640
45,120
45,120
44,940
47,640
50,340
43,860
50,940
50,940
48,240
47,280
59,940
55,080
44,640

58,920
58,920
58,140
58,140
56,340
105,060
57,540
61,080
71,880
61,080
55,860
58,680
115,680
118,500
118,500
117,900
120,120
50,460
50,460
41,400
61,140
61,140
55,380
61,860
63,900
59,220
89,700
91,200
95,640
95,640
116,340
115,020
115,020
115,020
117,900
136,860
220,920
220,920
19,440
28,860
33,180
30,900
40,740
34,020
358,140
240,900
33,840
39,240
7,320
9,600
103,860
923,940
14,160
12,060
14,160
14,160
35,040
25,860
35,040
35,040
25,860
25,860
30,960
25,860
2,305,860
18,780
27,360
18,780
27,360
18,720
18,720
18,720
25,260
25,260
22,860
74,340
74,340
27,540
21,480

25,560
457,260
6,360
368,820
497,400
107,520
8,622
940,920
2,080,260
2,080,260
909,420
285,420
285,420
222,780
211,020
180,060
174,540
174,360
148,200
165,600
160,860
133,440
133,440
118,380
89,520
234,120
184,560
156,960
119,220
163,560
146,040
107,580
91,140
81,891
75,289
69,120
69,000
61,080
313,962
313,962
245,058
232,122
198,066
191,994
191,796
163,020
182,160
176,946
146,784
146,784
130,218
98,472
257,532
203,016
172,656
131,142
179,916
160,644
118,338
100,254
90,080
82,818
76,032
75,900
67,188
397,285
171,300
144,000
132,480
98,580
67,020
134,100
107,400
5,708,400
5,708,400
4,455,600
4,220,400

3,601,200
3,490,800
3,487,200
2,964,000
3,312,000
3,217,200
2,668,800
2,668,800
2,367,600
1,790,400
4,682,400
3,691,200
3,139,200
2,384,400
3,271,200
2,920,800
2,151,600
1,822,800
1,637,821
1,505,774
1,382,400
1,380,000
1,221,600
6,279,240
6,279,240
4,901,160
4,642,440
3,961,320
3,839,880
3,835,920
3,260,400
3,643,200
3,538,920
2,935,680
2,935,680
2,604,360
1,969,440
5,150,640
4,060,320
3,453,120
2,622,840
3,598,320
3,212,880
2,366,760
2,005,080
1,801,603
1,656,351
1,520,640
1,518,000
1,343,760
7,945,700
3,426,000
2,880,000
2,649,600
1,971,600
1,340,400
2,682,000
2,148,000
213,420
207,840
342,990
709,680
1,771,980
976,440
2,211,900
2,270,640
2,476,740
220,260
220,260
250,977
289,200
277,948
309,000
277,948
345,600
438,273
384,600
466,742
466,742

513,941
502,200
580,619
522,000
768,051
768,051
755,996
589,800
832,055
636,000
842,834
762,000
902,019
902,019
96,180
257,820
299,160
246,960
286,461
259,308
300,784
300,600
358,140
341,778
395,880
6,240
5,760
337,285
269,828
420
720
15,300
9,120
274000.0%
15,000
36,180
32,640
63,840
450,000
985,020
0
800,000
300,000
300,000
57,250
13,770
29,730
250,000
54,500
816,100
601,800
51,475
750,000
85,000
15,000
83,595
114,317
71,636
115,253
235,000
15,000
105,000
15,000
180,000
15,000
115,253
115,253
115,253
115,253
115,253

	115,253
	115,253
	115,253
	60,000
	25,000
	50,000
	12,000
	12,000
	12,000
	1,325,000
	180,000
	39,208
	11,700
	9,844
	19,688
	56,250
	11,250
	195,000
	325,000
	154,515
	781,515
	40,675
	3,162,000
	125,000
	325,000
	4,810
	41,418
	43,750
	13,625
	511,458
	394,891
	19,500
	3,875
	16,640
	25,000
	41,667
	320,000
	39,650
	39,650
	7,800
	3,700
	187,165
	205,563
	2,200,000
	1,056,000
	79,200
	5,720,000
	105,600
	105,600
	92,400
	371,013
	1,650,000
	52,800
	9,900
	1,100,000
	32,450
	19,816
	29,724
	450,000
	1,050,000
	25,000
	29,000
	3,000
	66,200
	50,000
	12,000
	66,667

35,000
308,220
662,142
4,900,000
5,750,000
5,465,000
6,295,000
6,900,000
5,850,000
900,000
900,000
10,400
70,000
70,000

	571,650